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SECTION 1 INTRODUCTION 
 
1.01 Project Summary 
The Washington State Department of Natural Resources, (DNR) solicits Statements of 
Qualifications from firms interested in participating on a project described below: 
 
Defined in the Harvesting Services Contract.  The selected harvester will be expected to access, cut, 
yard, load and haul logs from the Naneum Ridge FI Contract Harvest Timber Sale to specified 
delivery points.  The Purchaser’s of the log sorts will specify delivery points. 
 
1.02 Purpose and Background 
This Request for Statement of Qualifications seeks responses from qualified harvesters, logging 
firms, operators of logging equipment or any firms, businesses or individuals who would be 
interested in contract harvesting approximately 19,887 Tons of timber in 5 unit(s) for the 
Department of Natural Resources in the Southeast Region. This includes a maximum pulp wood 
volume of 6,064 tons. Actual pulp wood delivered volume will be at the discretion of the Contract 
Administrator for the State.  
 
1.03 Minimum Qualifications 
Candidate Harvesters must be licensed to do business in the State of Washington.  Candidate 
Harvesters must have 5 years experience in mechanical harvesting.  Candidate Harvesters must be 
capable of performing the work and meet the requirements outlined in the attached Harvesting 
Services Contract and Road Plan. 
 
Candidate Harvesters must participate in a two-part process to bid on the work defined by the 
Harvesting Contract (Attachment A) and Road Plan (Attachment B).  First, a Statement of 
Qualifications must be submitted.  The Statement will be evaluated by the State using the criteria set 
forth in Section 4 and a list of Eligible Bidders will be formed.  Second, Eligible Bidders will be 
requested to submit a bid for the Harvesting Services Contract.  The State will award the contract to 
the eligible bidder who submitted the lowest bid. 
 
Proposals from Candidate Harvesters who do not meet these minimum qualifications shall be 
rejected. 
 
1.04 Contract Term 
The period of performance of the Harvesting Service Contract resulting from this Request for 
Statement of Qualifications (RFSOQ) and subsequent bidding process is tentatively scheduled for 
October 6, 2006 to December 31, 2006.  Any amendments extending the period of performance 
shall be at DNR’s sole discretion. 
 
1.05 Payment for Work  
Payment will be calculated using: 

 The Contracted Harvester’s bid rate per ton 
 An additional haul rate of $2.63 per ton base rate plus $0.14 per ton per A mile 

and $0.16 per ton per B\C mile to the Purchaser’s designated delivery point 
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 Road work will be compensated at the rate per station for road construction, 
reconstruction and road abandonment found in the Harvesting Services Contract 
and Schedule B. 

 
 
1.06 RFSOQ Definitions 
Definitions of terms used in this Request for Statement of Qualifications. 
 

Contractor / Harvester - Individual or company selected to harvest and haul logs for the State. 
 Harvester may also be required to perform roadwork as required in the Harvesting Services 
Contract and Road Plan. 

 
DNR - The State of Washington, Department of Natural Resources. 
 
Eligible Bidder - Candidate Harvester who’s Statement of Qualifications has scored a pre-

determined minimum point total (as determined by the DNR).  Only eligible bidders are 
requested to submit a bid for the work outlined in the Harvesting Services Contract. 

 
Harvesting Services Contract - the agreement between the State and a Harvester that defines 

the work to be done by the Harvester.  The Harvester and the State sign this contract after the 
timber sale auction where the Purchaser’s of the log sorts has been determined. 

 
Purchaser - Person or Company that has purchased logs to be delivered by the Harvester of a 

Contract Harvesting Sale.  A Contract Harvesting sale usually has numerous Purchasers. 
 
Request for Statement of Qualifications (RFSOQ) - A formal procurement process.  The 

objective is to select the firms qualified to bid for the right to perform the work defined in 
the RFSOQ. 

 
Request for Statement of Qualifications Coordinator - DNR employee who oversees the 

Harvester Selection Process and serves as the main point of contact between the DNR and 
Candidate Harvesters.  The Coordinator may delegate some of the duties, but is responsible 
for ensuring the process is properly followed and documented. 

 
Statement of Qualifications (SOQ) – Document to be filled out by Candidate Harvesters and 

submitted to the DNR.  Lists the Candidate Harvesters experience, qualifications, 
background information and references.  Used by an evaluation team to determine which 
Candidate Harvesters are qualified to bid for the right to perform the harvesting project. 
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SECTION 2 GENERAL INFORMATION FOR HARVESTERS 
 
2.01 RFSOQ Coordinator 
The RFSOQ Coordinator is the sole point of contact in the DNR for this eligible bidder selection 
process.  All communication between the Candidate Harvester and the DNR shall be with the 
RFSOQ Coordinator. 
 

RFSOQ Coordinator Rod Pfeifle 

Address 713 Bowers Road 

City, State, Zip Code Ellensburg, WA  98926 

Phone Number 509-925-0929 

Fax Number 509-925-8522 

E-Mail Address Rod.pfeifle@wadnr.gov
2.02 Estimated Project Schedule 
As defined in the Project Schedule (See Exhibit A) 
The DNR reserves the right to revise this schedule. 

 
2.03 Pre-SOQ Candidate Harvester Questions 
Candidate Harvesters may mail, FAX, or E-mail questions about the RFSOQ to the RFSOQ 
Coordinator.  The RFSOQ Coordinator or his designated representative will accept questions until 
4:30 pm on Thursday, September 14, 2006.  Questions received after this date and time will not be 
answered unless the RFSOQ Coordinator decides that it is in the DNR’s best interests to answer 
them. A copy of the question(s) received, along with the DNR’s official answer(s), will be mailed or 
faxed to each Candidate Harvester who received a copy of the RFSOQ.  This copy will become an 
addendum to the RFSOQ. The DNR shall be bound only by written answers to questions. Oral 
responses given on the telephone will be considered unofficial. 
 
2.04 Submitting Statement of Qualifications 
Candidate Harvesters must submit four copies of their Statement of Qualifications.  One copy must 
have original signatures while three copies may have photocopied signatures.  The SOQ, whether 
mailed or hand delivered, must arrive at the DNR no later than 4:30 pm, local time, on Friday, 
September 15, 2006. 
 
The SOQ is to be sent to the RFSOQ Coordinator at the address listed in Item 2.01 above.  The 
envelope should be clearly marked “Attention RFSOQ Coordinator, Statement of Qualifications 
Enclosed, Do Not Open Until 4:30 pm, Friday, September 15, 2006.” 
 
Candidate Harvesters who mail SOQs should allow for normal mail delivery time to ensure timely 
delivery of their SOQs to the RFSOQ Coordinator.  Candidate Harvesters assume the risk for the 
method of delivery they choose.  The DNR assumes no responsibility for delays caused by a delivery 
service.  SOQs may be transmitted electronically but must also be followed up with a signed hard 
copy. 
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Late SOQs will not be accepted and will be automatically disqualified from further consideration. 
All SOQs and any accompanying documentation become the property of the DNR and will not be 
returned. 
 
2.05 Proprietary Information/Public Disclosure.  Materials submitted in response to this 
RFSOQ become the property of the DNR. 
 
All SOQs received shall remain confidential until the contract, if any, resulting from this RFSOQ is 
signed by the Commissioner of Public Lands or designated representative and the apparent 
successful Contractor.  After signing, the proposals become public records as defined in RCW 
42.17.250 to .340, Public Records. 
 
The Candidate Harvester must clearly mark information in the proposal that the Candidate Harvester 
desires to claim as proprietary and exempt from disclosure under the provisions of RCW 42.17.250 
to .340.  The page must be identified by printing the word ‘Proprietary’ on the lower right hand 
corner of the page and the particular portion of the page that the Candidate Harvester claims as 
proprietary must be clearly marked. 
 
The DNR will consider a Candidate Harvester’s request for exemption from disclosure. DNR will 
make a decision based on applicable laws.  Marking the entire proposal exempt from disclosure will 
not be honored.  The Candidate Harvester must be reasonable in designating information as 
confidential.  If any information is marked as proprietary in the proposal, such information will not 
be made available until the affected Candidate Harvester has been given an opportunity to seek a 
court injunction against the requested disclosure. 
 
DNR will charge for copying and shipping, as permitted by RCW 42.17.300.  No fee shall be 
charged for inspection of contract files. Twenty-four (24) hours notice to the RFSOQ Coordinator is 
required.  All requests for information should be directed to the Coordinator. 
 
2.06 Statement of Qualifications Format 
The SOQ shall include:  

1) Letter of Submittal 
2) Completed Statement of Qualifications (SOQ) Form 
3) All attachments incorporated by reference    

 
2.07 Letter of Submittal 
The letter must include the following, in the order given: 

1) An itemized list of all materials and enclosures that collectively form the SOQ. 
2) A reference to all RFSOQ amendments received by the Candidate Harvester by 

amendment issue date, or a statement that none were received  
3) The Candidate Harvester may include any other topics or statements in the letter that 

the Candidate Harvester feels are appropriate. 
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4) The letter must be signed by an individual who has full authority to legally bind the 
entity submitting the SOQ to the terms and conditions of a Harvesting Services 
Contract; and 

5) The letter must provide the Candidate Harvester’s FAX number, address, phone 
number and e-mail address. 

 
2.08 Revisions to the RFSOQ 
The DNR reserves the right to revise the RFSOQ and/or to issue addenda to the RFSOQ.  The 
published questions and answers from the Pre-proposal meeting/questions shall be an addendum to 
the RFSOQ. 
 
The DNR also reserves the right to cancel or to reissue the RFSOQ in whole or in part, prior to 
execution of a Harvesting Services contract.  If DNR finds it necessary to revise any part of the 
RFSOQ, addenda will be provided to all those who received the RFSOQ. 
 
2.09 Most Favorable Terms 
The State reserves the right to determine Eligible Bidders without further discussion of the 
Statement submitted.  Therefore, the Statement should be submitted initially on the most favorable 
terms, which the Candidate Harvester can propose.  There will be no best and final offer procedure.  
The State does reserve the right to contact a Candidate Harvester for clarification of its Statement. 
 
2.10 Costs to Propose 
The DNR will not be liable for any costs that the Candidate Harvester incurs in preparing a SOQ 
related to this RFSOQ or any other activities related to responding to this RFSOQ. 
 
2.11 Statement of Qualifications Requirements 
A Checklist of SOQ Requirements (Responsiveness) is attached as Exhibit F.  The checklist is 
designed to assist the Candidate Harvester in preparing a SOQ 
 
 

SECTION 3 PROJECT SCOPE OF WORK 
 
3.01 Project Scope of Work.  
As defined in the Harvesting Services Contract, Road Plan and Timber Sale Map (See Exhibits B,  
C and D). 
 
 

SECTION 4 STATEMENT OF QUALIFICATIONS (SOQ) 
 
4.01 Complete the Statement of Qualifications 
Provide information requested on the attached Statement of Qualifications form (See Exhibit E). 
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SECTION 5 SOQ EVALUATION AND ELIGIBLE BIDDER 
DECLARATION 

 
5.01 Evaluation Team.   
DNR will designate an evaluation team to evaluate Statements of Qualifications.   The evaluation 
team will score the Statements of Qualifications that meet the minimum requirements stated in this 
RFSOQ.  Statements of Qualifications will be evaluated according to the requirements outlined in 
this RFSOQ and any addenda, which are issued. 
 
5.02 Administrative Requirements.   
The RFSOQ Coordinator will review all Statements of Qualifications to determine compliance with 
administrative requirements and instructions specified in the RFSOQ.  Only Statements of 
Qualifications meeting the minimum requirements will be forwarded to the evaluation team for 
further review.  (See Exhibit F for a Checklist of Proposal Requirements.) 
 
5.03 Responsibleness.   
When evaluating SOQs, the evaluation team will consider candidate Harvester’s responsibleness.  A 
Candidate Harvester is responsible if it: 
 
• Has adequate financial resources to perform the contract, or the ability to obtain them;  
 
• Is able to comply with the required delivery or performance schedule, taking into 

consideration all existing commercial and governmental business commitments;  
 
• Has a satisfactory performance record.  A Candidate Harvester shall not be determined 

responsible or non-responsible solely on the basis of a lack of relevant performance history, 
unless the DNR determines special standards are appropriate. Any special standards will be 
properly identified in this solicitation and will apply to all Candidate Harvesters.  A 
Candidate Harvester that is or recently has been seriously deficient in contract performance 
shall be presumed to be non-responsible, unless the DNR determines that the circumstances 
were properly beyond the Candidate Harvester’s control, or that the Candidate Harvester has 
taken appropriate corrective action. Past failure to apply sufficient tenacity and perseverance 
to perform acceptably is strong evidence of non-responsibility.  Failure to meet the quality 
requirements of the contract is a significant factor to consider in determining satisfactory 
performance.  The DNR shall consider the number of contracts involved and the extent of 
deficient performance in each contract when making this determination.   

 
5.04 Information Used for Evaluation.   
Evaluators will use the information in the Candidate Harvester’s SOQ and information gathered 
from Candidate Harvester’s references.  No other information will be supplied to or used by the 
evaluation team. 
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5.05 Signatures 
SOQs must be signed and dated by a person authorized to bind the Candidate Harvester to a 
contractual arrangement, e.g., the President or Executive Director if a corporation, the managing 
partner if a partnership, or the proprietor if a sole proprietorship. 
 
5.06 Failure to Comply 
If the Candidate Harvester fails to comply with any requirement of the RFSOQ, DNR will reject the 
SOQ.  
 
5.07 Rejecting Statements of Qualifications 
The DNR reserves the right at its sole discretion to reject any and all SOQs received without penalty 
and not to issue a contract from this RFSOQ.  The DNR also reserves the right at its sole discretion 
to waive minor administrative irregularities contained in any SOQ. 
 
5.08 Notification to Ineligible Bidders.   
Firms who’s SOQs have not been selected for further negotiation or award will be notified via FAX 
or mail at the FAX number or address given in the SOQ. 
 
5.09 Notification to Eligible Bidders.   
Firms who’s SOQs have been selected to bid for a Harvesting Services Contract will be notified 
via FAX or mail at the FAX number or address given in the SOQ. 
 
Eligible bidders will be sent Contract Harvesting bid forms along with any additional materials 
necessary for them to complete the bidding process. 
 
5.10 Debriefing of Unsuccessful Candidate Harvesters.   
Candidate Harvesters who submitted a SOQ that were designated as ineligible bidders will be given 
the opportunity for a debriefing conference.  Candidate Harvesters wishing a debriefing conference 
must contact the RFSOQ Coordinator within three (3) business days after the Notification of 
Candidate Harvester ineligibility letter is faxed to the Candidate Harvester.  The debriefing must be 
held within three (3) business days of the Candidate Harvester’s request. 
 
Discussion will be limited to a critique of the requesting Candidate Harvester’s SOQ.   Comparisons 
between SOQs or evaluations of the other SOQs will not be allowed.  Debriefing conferences may 
be conducted in person or on the telephone and will be scheduled for a maximum of one hour.  
 
5.11 Challenges to the Denial of Harvester Eligibility: 
a. The department shall consider appeals by a potential bidder challenging eligibility to bid on a 
harvesting contract. A potential bidder that believes they have been improperly denied eligibility to 
bid on a harvesting contract may file a written appeal with the department.  The appeal must state 
facts about the appellant’s qualifications and arguments specific to the request for qualifications 
solicitation process, the evaluation of a request for qualifications, or the selection process for the list 
of eligible bidders. 
 
 

8 of 9 
     

jgcc490
 This section can also indicate that the terms and conditions are not negotiable. 



b. The DNR Region Manager, for the region in which the harvesting contract will be executed, 
must receive the appeal in writing no later than 20 days prior to the harvesting contract auction from 
which the appellant has been excluded from bidding.     
 
The Region Manager shall issue a written decision within 10 days of receipt of the appeal and cite 
reasons for approving or disapproving the appeal.  
 
c. If the appellant is not satisfied with the decision of the Region Manager, the appellant may 
further appeal to the department Lands Steward, within 5 business days from the issuance of the 
Region Manager’s written decision.  The Lands Steward shall consider all information provided and 
issue a final decision in writing, citing reasons to approve or disapprove the appellant’s appeal, prior 
to the date of the harvesting contract auction. 
 
 

SECTION 6 RFSOQ EXHIBITS 
 
Exhibit A Estimated Project Schedule 
 
Exhibit B Draft Harvesting Services Contract 
 
Exhibit C Road Plan 
 
Exhibit D Timber Sale Map 
 
Exhibit E Statement of Qualification (SOQ) Form 
 
Exhibit F Checklist of SOQ Requirements 
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Exhibit A 
 
Estimated Project Schedule 
 
The following dates represent project timeline estimates.  This schedule is a guide and may 

be adjusted to account for holidays and weekends and to accommodate staff schedules.   
Advertise RFSOQ August 30, 2006 

Issue RFSOQ Packets August 30, 2006 

Deadline for completed SOQs’ 4:30 PM Friday, September 15, 2006 

Evaluation of SOQs’ 

Announcement of Eligible bidders 

Issue Bid Forms 
Eligible Bidder selection appeal 
period begins 

Monday, September 18, 2006 

Eligible Bidder selection appeal 
period ends Monday, September 25, 2006 

Deadline for bid submission 2:30 PM Friday, September 29, 2006 

Bid Opening & Notification  
Harvesting selection appeal period 
begins  

3:00 PM Friday, September 29, 2006  

H
ar

ve
st

er
 S

el
ec

tio
n 

Harvesting selection appeal period 
ends. Pre-work conference and 
contract work begins. 

8:00 AM Friday, October 6, 2006  

   

 
 

J:\FOREST-R\Contract Harvest\Forest Improvement\Naneum Ridge F I\Contract_Harvesting_Documents_2\Exhibit_A.doc 



 
 
 

STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
HARVESTING SERVICES CONTRACT 

 
AGREEMENT NO. 30-077327 

 
SALE NAME: Naneum Ridge Forest Improvement Sorts 

 
THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND ___________________________, CONTRACTOR, 
AGREE AS FOLLOWS: 

 
 
Section G: General Terms 
 
G-001 Definitions:  The following definitions apply throughout this contract.   

 
Contract Administrator:  Region Manager’s designee who is responsible for 
assuring that the contractual obligations of the Purchaser and Contractor are 
met. 
 
Contractor:  State-selected harvester who will perform all activities required by 
the Harvesting Services Contract, including but not limited to timber harvesting, 
road construction services, debris removal and piling, delivery of or delivering 
logs for weighing and/or scaling, and hauling of forest products under the 
direction of the State, as landowner, for the purpose of delivering logs to the 
Purchasers of the timber sales Sorts.  
 
Delivery:  Occurs when logs meeting the sorting specifications arrive at the 
Purchasers destination, as described in the contract. 
 
Harvesting:  A general term, referring to the Contractor’s various obligations 
under the Harvesting Services Contract. 

 
Harvesting Services Contract:  Contract between the Contractor and the State, 
which sets forth the procedures and obligations of the Contractor for completing 
the harvesting of timber, and the delivery of various log sorts to the State’s 
purchasers, and the payment obligations of the State, The Harvesting Services 
Contract will include a Road Plan for any road construction or reconstruction, 
where applicable.  
 



Log Sale and Purchase Contract:  Purchase Agreement between the State and 
Purchaser(s) of particular log sorts from the timber sale. 
 
Purchaser:  The company or individual that has entered a Log Sale Contract 
with the State for individual log sorts from the timber sale area.  The Contractor 
must deliver the designated log sorts to this company or individual.  Contractor 
will likely be delivering different log sorts to different purchasers under the 
Harvesting Services Contract.    
 
Road Construction Services:  Includes building new and maintaining existing 
forest roads and associated work that may be optional or required as described 
in the Road Plan. 
 
State:  The Washington State Department of Natural Resources, landowner and 
seller of logs from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations 
to the State are enforced by the Region Manager or the designated Contract 
Administrator. 
  

G-015 Harvest Area and Location     
 

The harvest area consists of approximately 362 acres located on part(s) of Section(s) 8, 
16, Township 20 North, Range 20E, and Section 32, Township 21 North, Range 20 
East, W.M., all in Kittitas and Chelan Counties as shown on the attached timber sale 
map. 
 

G-021 Inspection By Contractor      
 

Contractor hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products to be harvested.  Contractor further 
warrants to the State that they enter this contract based solely upon their own 
judgment of the harvest and road work, and condition of the forest products, formed 
after their own examination and inspection of both the timber sale area and the forest 
products to be harvested.  Contractor also warrants to the State that they enter this 
contract without any reliance upon the volume estimates, acreage estimates, 
appraisals, pre-bid documentation, or any other representations by the State. 
 

G-022 Sorting Specifications 
 

 Contractor is responsible for sorting logs to the specifications listed below and 
hauling to the appropriate designated locations. Contractor is responsible for 
determining the highest value of each tree felled and the highest value destination of 
each log manufactured.  The State’s Contract Administrator will provide direction 
and guidance to Contractor with respect to highest value.   
 



 All merchantable logs, except poles, produced and sold under this contract will be 
manufactured by Contractor to suitable lengths for meeting the Purchaser’s sorts and 
preferred log lengths for all sorts, with a minimum length of 12 feet, unless otherwise 
directed by the contract administrator.   
 

Contractor shall deliver log sorts to the Purchaser(s) location that meet the following 
quoted specifications:  
 

Agree.  
Number 

Sort 
# 

Sort 
Type  
 

Species Scaling 
Diameter 
dib* 

Preferred 
Log 
Length 

Destination

30-078584 6 Saw AF, WF, 
ES 

7”+ 16’8”, 18’8”, 
25’, 33’ & 
37’ 

Stimson 
Lumber 
Company, 
Coeur d’ 
Alene, ID 

30-078585 7 Saw LP 7”+ 16’8”, 18’8”, 
25’, 33’ & 
37’ 

Stimson 
Lumber 
Company, 
Coeur d’ 
Alene, ID 

30-078586 8 Small 
Saw 

AF, WF, 
ES, DF, 
WL, LP 

4.5”+ 14’6”, 16’6”, 
18’6” & 21’ 

Vaagen Bros. 
Lumber, Inc., 
Colville, WA 

30-078587 9 Pulp All Species 2.5”+ 12’-40’ Willis 
Enterprises 
Inc., Cle 
Elum, WA 

30-078588 10 Saw DF, WL 7”+ 16’8”,  18’8”, 
25’, 37’ 

Stimson 
Lumber 
Company, 
Coeur d’ 
Alene, ID 

 
 “ES” means that east side scaling rules apply.    Minimum trim is six inches per 

scaling segment for east side scaling rules.  
 
G-024 Manufacturing Standards 

 
Contractor will manufacture and deliver saw logs with the following minimum 

specifications: 
 

a. Sweep will be limited to no more than 4 inches from the bole of the log as 
measured using a tape stretched between the centers of each end of the log. 

b. Limbs and knots shall be cut flush, with no more than 15 percent of a log 
having limbs or knots over 2 inches in diameter extending more than 2 
inches above the surface of the log. 

c. East of the crest of the Cascade Mountains, ponderosa pine will not be 
manufactured into merchantable saw logs if blue stain is present. 



G-027 Log Delivery Schedule and Conditions     
 
a. Contractor shall deliver logs to Purchaser’s designated delivery location per 

G-022 clause.  If a log delivery location is changed during this contract, the 
Contract Administrator shall notify the Contractor.  Once notified, the 
Contractor shall deliver logs to the new location. 
 

a. The Contractor may deliver logs to the Purchaser’s delivery location during 
the Purchaser’s working hours, or at least between the hours of 8:00 a.m. 
and 5:00 p.m., Monday through Friday, except, scheduled closures and legal 
holidays for the contract term as described in clause G-032, unless 
permission to do otherwise is agreed upon by the State. 

 
b. The Contractor agrees to deliver said logs on conventional or self-loading 

logging trucks, properly and legally loaded, bound, branded, and ticketed.  
Logs in loads shall not be double-ended unless approved in writing by the 
Contract Administrator.  It is understood and agreed that the Purchaser 
incurs no obligation to accept improperly or illegally loaded trucks in its 
facility.  Any truck so loaded may be directed to vacate the yard and shall 
remain the responsibility of the Contractor to make the load conform to 
legal requirements for hauling. 
 

c. If a receiving Purchaser plans a scheduled closure, the Contract 
Administrator shall notify the Contractor at least 24 hours before the 
scheduled closure.  Depending on the length of the scheduled closure or 
delays in log delivery, the Contract Administrator will decide in the best 
interest of the State on the disposition of the affected log sort(s) or any 
alternate delivery schedule or location. 

 
d. Contractor log delivery to a Purchaser location may be limited to no more 

than ten (10) truck deliveries of any one sort per day, provided the Contract 
Administrator notifies the Contractor at least 48 hours prior to the time this 
truck delivery limit is established. A truck delivery is all the wood hauled 
including sorts on super trucks, mule trains and pups brought to the delivery 
point by a single truck.  If for any reason a Purchaser refuses more than ten 
(10) truck deliveries per day, Contractor shall notify the State’s Contract 
Administrator.   

 
G-032 Contract Term and Expiration Date   
 
To ensure the timely completion of activities under this contract, the State shall determine 
the starting date. All activities are to occur from the starting date of October 6, 2006 to 
the “Expiration Date” of December 31, 2006.  
 
 

  



All obligations of the Contractor for this contract shall be discharged not later than the 
“Expiration Date”, unless the expiration date is adjusted as provided in this contract.  
The Contractor shall not have any right to enter the sale area for harvesting purposes 
after the expiration date. 
 

G-033 Contract Curtailment of Operations  
 
The Contractor shall provide the State with five days advance written notice to the 
Contract Administrator of its intent to commence or cease any and all operations under 
this contact.  The commencement or cessation of operations must be approved by the 
Contract Administrator. Failure to comply will be considered a breach.  

 
G-041 Contract Term Adjustment   

 
            A Contract Term Adjustment may be considered and based on actual time lost through 

unforeseeable causes beyond the control and without fault or negligence of the 
Contractor, including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, provided that the Contractor shall, within seven (7) calendar days of the 
initiation of such delay, notify the State, in writing, of the cause of delay, upon which 
notification the State shall ascertain the facts and extent of the delay and notify the 
Contractor in writing within a reasonable time of its decision regarding contract 
adjustment. 

 
G-052 Contract Term Extension – Payment  

 
An extension of operating authority time may be granted at the discretion of the State 
upon written request thirty (30) days prior to the termination date and upon the terms 
and conditions as specified by the State. Contract extensions may not exceed thirty (30) 
days unless otherwise agreed to by State and Contractor. Extension requests within the 
last thirty (30) days of the contract may be considered if the extension would be in the 
best interest of the State.  The extension, if granted, will be contingent upon the 
payment of an extension fee to the State, by the Contractor, in the amount of $100.00 
per day of extension. 

 
G-054 Contract Termination  

 
 The State may terminate this contract in whole or in part by giving fifteen (15) days 
written notice to the Contractor when it is in the best interests of the State.  If this 
contract is so terminated, the State shall only be liable to make payments to the 
Contractor for the sum of the estimated expenditures for road construction, felling, 
bucking, yarding and decking products so processed but not removed from the sale area 
due to termination action.  Contractor may not seek any other damages from the State 
for termination of this harvesting agreement.  
 

 



G-061 Exclusion of Warranties 

 The following specific matters ARE NOT WARRANTED, and are EXCLUDED 
from this transaction: 

 
a. The CONDITION of the site or forest products.  Any descriptions of the 

site or forest products in the notice of sale, other pre-contractual documents, 
or the Harvesting Services Contract are provided solely for administrative 
and identification purposes.   

 
b. The ACREAGE contained within any sale area.  Any acreage descriptions 

appearing in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are estimates only, provided solely for 
administrative and identification purposes. 

 
c. The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products 

to be harvested.  The descriptions of the forest products to be harvested are 
estimates only, made solely for administrative and identification purposes. 

 
d. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, 

PRE-SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND 
ALL OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE 
STATE.  These documents have been prepared for informational purposes, 
but the information contained therein is not warranted.  Contractors must 
make their own assessments of the site.   

 
e. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
f. THAT THE FORESTRY OPERATIONS to be performed under this 

contract WILL BE FREE FROM REGULATORY ACTIONS by 
governmental agencies.  The State is not responsible for actions to enforce 
regulatory laws, such as the Washington Forest Practices Act (chapter 76.09 
RCW), taken by the Department of Natural Resources or any other agency 
that may affect the operability of this timber sale. 

 
g. Items contained in any other documents prepared for or by the State. 
 
 
 
 
 
 



G-062  HCP-Clause language  
   

   The Department has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish 
and Wildlife Service and the National Marine Fisheries Service (the Services) to 
address state trust land management issues relating to compliance with the Federal 
Endangered Species Act.  The activities to be carried out under this contract are located 
within the Department’s HCP area and are subject to the terms and conditions of the 
HCP and the Services’ Incidental Take Permit PRT- 812521 and ITP 1168 (collectively 
referred to as ITP), or as amended hereafter by the Services.   The ITP authorizes the 
incidental take of certain federally listed threatened and endangered species, as 
specified in the ITP conditions.   All HCP materials, including the ITP, are available for 
review at the Department’s Region Offices and the administrative headquarters in 
Olympia, Washington. 

 
By signing this contract, Contractor agrees to comply with the terms and conditions of 
the ITP and the HCP, which shall become terms of this contract.  The Department 
agrees to authorize the lawful activities of the Contractor carried out pursuant to this 
contract, PROVIDED the Contractor remains in compliance with the terms and 
conditions of both the HCP and ITP.  The requirements set forth in this contract are 
intended to comply with the terms and conditions of the HCP and ITP.  Accordingly, 
non-compliance with the terms and conditions of the HCP and ITP will render the 
authorization provided in this paragraph void, be deemed a breach of the contract and 
may subject the Contractor to liability for violation of the Endangered Species Act. 

 
Any modifications to the contract shall be proposed in writing by the Contractor, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

 
G-063 Incidental Take Permit  

 
a. Contractor shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITPs) 
that are discovered within the area covered by the State's Habitat 
Conservation Plan (HCP), including, but not limited to: locations of 
occupied murrelet habitat; spotted owl nest sites; wolves; grizzly bears; 
nests, communal roosts, or feeding concentrations of bald eagles; peregrine 
falcon nests; Columbian white-tailed deer; Aleutian Canada geese; Oregon 
silverspot butterflies; and additional stream reaches found to contain bull 
trout.  Contractor is required to notify the Contract Administrator upon 
discovery of any fish species found in streams or bodies of water classified 
as non-fish bearing.  In all circumstances, notification must occur within a 
24 hour time period. 

 
 
 

 



b. Upon locating any live, dead, injured, or sick specimens of any permit 
species covered by the ITPs, Contractor shall immediately notify the 
Contract Administrator.  Contractor shall notify the Contract Administrator, 
if there is any doubt as to the identification of a discovered permit species.  
Contractor may be required to take certain actions to help the Contract 
Administrator safeguard the well being of any live, injured or sick 
specimens of any permit species discovered, until the Contract 
Administrator can determine the proper disposition of such specimens.  The 
Contract Administrator will explain any such requirements to Contractor 
during the Pre-Work Conference.  In all circumstances, notification must 
occur within a 24 hour time period.  

 
c. Contractor shall refer to a specific ITP number, PRT-812521 or ITP 1168 

(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d.  Provisions and requirements of the ITPs shall be clearly presented and 

explained to Contractor by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the 
ITPs and this schedule must be presented and clearly explained by 
Contractor to all authorized officers, employees, contractors, or agents of 
Purchaser conducting authorized activities in the timber sale area.  Any 
questions Contractor may have about the ITPs should be directed to the 
Contract Administrator. 

 
G-067   Governmental Regulatory Actions   

 
a. Regulatory Risk 
 

Except as provided in this clause, Contractor assumes all risks associated with 
governmental regulatory actions, including actions taken pursuant to the Forest 
Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 1531-1544 
and any Habitat Conservation Plan between the Department of Natural Resources 
and the U.S. Fish and Wildlife Service or any other agency now in place and as may 
be amended, or hereafter created, that may affect the operability of the timber sale. 

 
b. Increased Costs 

 
Contractor shall be responsible for any increased operational costs arising from any 
applicable foreign or domestic governmental regulation or order that does not cause 
contract performance to become commercially impracticable or that does not 
substantially frustrate the purpose of the contract.  If impracticability or frustration 
results from Contractor’s failure to comply with this contract or from Contractor’s 
acts or omissions, Contractor shall remain responsible for fulfilling contract 
obligations notwithstanding the impracticability or frustration. 

 



G-068   Operational Permits  
 

Contractor is responsible for obtaining any permits not already obtained by the State 
that relate to Contractor’s operation.  Forest Practice Application and Hydraulic Project 
Approval permits obtained by the State shall be transferred to Contractor.  Contractor is 
responsible for all permits, amendments and renewals. 

 
 

G-070 Limitation on Damage 
 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to the Contractor will be limited to a return of the Performance 
Security, and payment for improvements and other services rendered by the Contractor, 
which were required by the Harvesting Services Contract.  The State shall not be liable 
for any damages, whether direct, incidental, or consequential.  
 

G-092 Harvest Area Boundary Adjustment  
 

 The State may make adjustments in the harvest area boundaries, or may mark timber 
outside such boundaries. The cumulative changes to the sale area during the term of the 
contract shall not exceed more than five (5) percent of the original sale area.  Such 
adjustments or marking will be accomplished by the Contract Administrator.  The 
Contractor must remove and deliver all material so designated, prior to the expiration 
date of the contract.  All contract services within such boundary adjustments or so 
marked shall be paid for at contract rates.  

 
G-111 Title  

 
All rights, title, and interest in and to any timber shall belong to the State until 
delivered, at which time the appropriate Purchaser assumes title.  
 

G-120 Responsibility for Work     
 

All work, equipment, personnel, and materials necessary to perform the Harvesting 
Services Contract shall be the responsibility of Contractor.   
 

G-121 Exceptions 
 

 Exceptions to Contractor's responsibility in clause G-120 shall be limited exclusively 
to the circumstances described in this clause.  These exceptions shall not apply where 
damages occur due to Contractor's failure to take reasonable precautions or to 
exercise sound forest engineering and construction practices. 

 
 
 

 



 The State shall bear the cost to repair any existing roadway or section of required road     
completed to the point that an authorization to haul has been issued where such damage 
was not caused by Contractor, its employees, agents, or invitees, including independent 
contractors. Contractor shall accomplish repairs promptly as required by the State at the 
rates set forth in the equipment rate schedule on file at the Region office or Engineering 
Division in Olympia.  The State may elect to accomplish repairs by means of State 
provided resources.   

 
Nothing contained in clauses G-120 (Responsibility for Work) and G-130 
(Exceptions) shall be construed as relieving Contractor of responsibility for, or 
damage resulting from, Contractor's operations or negligence, nor shall Contractor be 
relieved from full responsibility for making good any defective work or materials. 

 
G-123 Operating Authority 

 
The State has arranged for the Contractor to have full and free license and authority to 
enter upon said lands with his agents and employees and do all things necessary, within 
the limitations herein set forth, in harvesting said timber as described in this contract.  

 
G-124 Contractor Not an Employee of State  

 
   Contractor and his or her employees or agents performing under this contract are not 

employees of the Purchaser(s) or State. The Contractor will not hold itself out as nor 
claim to be an officer or employee of the Purchaser(s) or State by reason hereof, nor 
will the Contractor make any claim or right, privilege or benefits which would accrue to 
an employee under chapter 41.06 RCW or Chapter 28B.16 RCW. 
 

G-125 State Expectations Regarding Contractor Disputes With Subcontractors or 
Material Providers 

 
Should Contractor require subcontractors or material providers in order to complete 
their obligations, and should Contractor and its subcontractors or materials providers 
develop disputes regarding their completion of obligations under this contract, 
Contractor shall resolve any such disputes in a timely and efficient manner that does 
not involve or adversely affect either the State or its Purchasers.   
 
 
 
 
 
 
 
 
 
 
 



G-141 Indemnity 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, 
from and against all claims arising out of or resulting from the performance of the 
contract.  "Claim" as used in this contract means any financial loss, claim, suit, 
action, damage, or expense, including but not limited to attorneys' fees, attributable 
for bodily injury, sickness, disease or death, or injury to or destruction of tangible 
property including loss of use resulting therefrom.  Contractors' obligations to 
indemnify, defend, and hold harmless includes any claim by Contractors' agents, 
employees, representatives, or any subcontractor or its employees.  Contractor 
expressly agrees to indemnify, defend, and hold harmless State for any claim arising 
out of or incident to Contractors' or any subcontractors' performance or failure to 
perform the contract.  Contractors' obligation to indemnify, defend, and hold harmless 
State shall not be eliminated or reduced by any actual or alleged concurrent 
negligence of State or its agents, agencies, employees and officials.  Contractor 
waives its immunity under Title 51 RCW to the extent it is required to indemnify, 
defend and hold harmless State and its agencies, officials, agents or employees. 

 
In addition to any other remedy authorized by law, the State may retain as much of the 
performance security, or any money or credits due Contractor necessary to assure 
indemnification. 
 

G-150 Insurance        
 

  Contractor shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may also suspend 
Contractor operations until required insurance has been secured. 

 
Companies admitted to do business within the State of Washington and have a rating of 
A-, Class VII or better in the most recently published edition of Best’s Reports should 
issue all insurance and surety bonds.  Any exception shall be reviewed and approved by 
the department's risk manager before the insurance coverage is accepted.  If an insurer 
is not admitted, all insurance policies and procedures for issuing the insurance policies 
must comply with Chapter 48.15 RCW and 284-15 WAC. 

 
The State of Washington, Department of Natural Resources Southeast Region office 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 

 
1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 

Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation. 

 



2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 
given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Contractor shall furnish State with a certificate(s) of insurance, 
executed by a duly authorized representative of each insurer, showing compliance with 
the insurance requirements specified in the contract.  The Contractor shall obtain 
insurance coverage prior to operations commencing and continually maintain it in full 
force until all contract obligations have been satisfied or an operating release has been 
signed by the State. 

 
Contractor shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Contractor’s liability or responsibility. 

 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured on all general 
liability, excess, umbrella, and property insurance policies. 

 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Contractor 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 

 
If Contractor is self-insured, evidence of its status as a self-insured entity shall be 
provided to State.  If requested by State, Contractor must describe its financial 
condition and the self-insured funding mechanism. 

 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Contractor and such coverage and limits shall not limit Contractor 's 
liability under the indemnities and reimbursements granted to State in this contract. 

 
The limits of insurance, which may be increased as deemed necessary by State, shall 
not be less than as follows: 

 
Commercial General Liability (CGL) Insurance.  Contractor shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit. 
 
 



CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   

 
Employer's Liability "Stop Gap" Insurance.  Contractor shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  

 
Workers' Compensation Coverage.  Contractor shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Contractor and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Contractor waives all rights of 
subrogation against State for recovery of damages to the extent they are covered by 
workers' compensation, employer's liability, commercial general liability, or 
commercial umbrella liability insurance. 

 
If Contractor, contractor, subcontractor or sub-subcontractor fails to comply with all 
State of Washington workers' compensation statutes and regulations and State incurs 
fines or is required by law to provide benefits to or obtain coverage for such employees, 
Contractor shall indemnify State.  Indemnity shall include all fines, payment of benefits 
to Contractor or contractor(s) or subcontractor employees, or their heirs or legal 
representatives, and the cost of effecting coverage on behalf of such employees.  

 
Business Auto Policy (BAP).  Contractor shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Contractor waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance 

 
 
 
 
 
 
 
  



G-161 Agents  

The State's rights and duties will be exercised by the Region Manager.  The Region 
Manager will notify Contractor in writing who is responsible for administering the 
contract.  The Region Manager has sole authority to waive, modify, or amend the terms 
of this contract in the manner prescribed in clause G-180.  No agent, employee, or 
representative of the State has any authority to bind the State to any affirmation, 
representation, or warranty concerning the forest products harvested beyond the terms 
of this contract. 

 
Contractor is required to have a person on site during all operations who is authorized 
to receive instructions and notices from the State.  Contractor shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

 
G-170 Assignment and Delegation    

 
Contractor shall assign no rights or interest in this contract without prior written 
permission of the State.  Any attempted assignment shall be void and ineffective for 
all purposes unless made in conformity with this paragraph.  Contractor may perform 
any duty through a delegate, but Contractor is not thereby relieved of any duty to 
perform or any liability.  Any assignee or delegate shall be bound by the terms of the 
contract in the same manner as Contractor. 

 
G-180 Modifications  

 
Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Contractor and the State to become effective.

 
G-181 Contract Modification for Protection of Resources and Improvements 

 
The Harvesting Services contract may be unilaterally terminated or modified by the 
State upon determination that the Contractor’s operations would cause serious damage 
to resources or improvements, or would be significantly inconsistent with State land 
management plans 

 
In the event of contract modification under this section and through no fault of 
Contractor operations, the Contractor shall be reimbursed for any additional operations 
required, provided that any work or extra protection shall be subject to prior approval of 
the State. 

G-190 Contract Complete      
 

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 



 
G-201 Notices 

 
    Notices required to be given by the State under the following clauses shall be in 
writing and shall be delivered to the Contractor’s authorized agent or sent by certified 
mail to the Contractor’s post office address, so that their receipt may be acknowledged 
by Contractor. 

 
 G-032 Commencement Date 
 G-092 Harvest Area Boundary Adjustment 
            G-181 Contract Modification for Protection of Resources and 

Improvements 
G-211 Violation of Contract 

    G-221 State Suspends Operation 
    D-015 Delivered Mis-sorted Logs and Penalties 
    D-016 Damages for Delivered Mis-manufactured Logs 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the party’s post office address. Contractor 
agrees to notify the State of any change of address. 

 
 
 
 

G-205 Prevention of Damage and Consequences of Contractor-Caused Damage   
 

The Contractor agrees to exercise due care and caution at all times to avoid damage to 
all special resources including environmentally sensitive areas, research, demonstration, 
and cultural objects or areas.  Additionally, the Contractor agrees to protect all 
improvements on State property affected by the work of this contract including, but not 
limited to, roads, culverts, bridges, ditches, fences, utility lines, and buildings.   

 
  If damages occur due to the Contractor’s operations, the Contractor shall be responsible 
for damage or restoration costs, or other compensation measures as described in this 
contract.  State may deduct damage or restoration costs from payments to the Contractor.  
This clause shall not relieve the Contractor from other applicable civil or criminal 
remedies provided by law. 

 
 
 
 
 
 
 
 
 



G-211 Violation of Contract  
 
a. If Contractor violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, the Contractor has fifteen (15) 
days after receipt of suspension notice to remedy the violation.  If the 
violation cannot be remedied or Contractor fails to remedy the violation 
within fifteen (15) days after receipt of a suspension notice, the State may 
terminate the rights of the Contractor and collect liquidated damages under 
this contract associated with the breach.  In the event of such a contract 
termination, the State may demand all or part of the Contractor’s surety in 
order to satisfy the State’s damages.

   
b. The State has the right to remedy a breach if Contractor is unable, as 

determined by the State, to remedy the breach, or if the Contractor has not 
remedied the breach within 15 days of a suspension notice.  Any expense 
incurred by the State in remedying Contractor’s breach may be charged to 
Contractor, or State may deduct such expenses from payments to the 
Contractor. 

 
c. If the contract expires without the Contractor having performed all their 

duties under this contract, Contractor’s rights and obligations to harvest, 
deliver forest products, and perform any additional contract-related 
requirements are terminated. Thus, Contractor cannot remedy any breach 
once this contract expires.  This provision shall not relieve Contractor of any 
financial obligations and unresolved contractual agreements, including 
payment to sub-contractors for work performed under this contract. 

 
G-221 State Suspends Operations   

 
The Contract Administrator may suspend any operation of Contractor under this 
contract when the State is suffering, or there is reasonable expectation the State will 
suffer environmental, monetary or other damage if the operation is allowed to continue. 

 
 Contractor shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes prior to approval and notice from the 
Contract Administrator. 

 
Contractor may request a modification of suspension within seven (7) calendar days of 
the start of suspension through the dispute resolution process. If this process results in a 
finding that the suspension exceeded the time reasonably necessary to stop or prevent 
damage to the State, Contractor may request a contract term adjustment based on the 
number of excess days of suspension. 

 
 
 



G-230 Trespass and Unauthorized Activity  
 

Any cutting, removal, or damage of forest products by Contractor, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with 
the terms of this contract or State law, is unauthorized.  Such activity may subject 
Contractor to liability for triple the value of said forest products under RCW 
79.02.320 or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or 
other applicable statutes. 

 
G-250 Compliance with All Laws  

 
Contractor shall comply with all applicable statutes, regulations and laws, including, 
but not limited to, all Department of Labor and Industry laws, and Contractor shall 
submit documentation from Washington State Departments of Labor and Industries and 
Revenue that all obligations concerning worker compensation and safety will be met.   

 
G-241 Dispute Resolution   

 
The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 

 
 . In the event of a dispute, Contractor must make a written request to the         

Region Manager for resolution prior to seeking other relief. 
 
 . The Region Manager will issue a written decision on Contractor’s request   

within five business days. 
 
 . Within five business days of receipt of the Region Manager's decision, the 

contractor may make a written request for resolution to the State Lands 
Steward of the Department of Natural Resources. 

 
 . Unless otherwise agreed, the State Lands Steward will hold a conference 

within 15 calendar days of the receipt of Contractor’s request for review of 
the Region Manager's written decision.  Contractor and the Region Manager 
will have an opportunity to present their positions.  The State Lands Steward 
will issue a decision within a reasonable time of being presented with both 
Parties' positions. 

 
G-260 Venue        

 
The laws of the State of Washington shall govern this contract.  In the event of a 
lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 
 

 



G-270 Equipment Left on State Land  
 
  All equipment owned or in the possession of Contractor, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 30 days after the expiration of the contract period is subject to 
disposition as provided by law.  Contractor shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment.

 
G-280 Operating Release  

 
An operating release is a written document, signed by the State and the Contractor, 
indicating that the Contractor has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Contractor and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Contractor’s right to cut and 
remove forest products on the released area will terminate.

 
G-310 Road Use   

 
   The Contractor is authorized to use the following State roads, and roads for which the 

State has acquired easements and road use permits: C-2000, C-2009, N-1800, N-2708, 
N-2709, N-2760, N-2700, N-2791, N-2792, N-3000, S-1000, S-1300, S-1400, S-1408, 
S-1409, S-1420, S-1426, S-1427, S-1428, S-1440, S-1442, S-1443, S-1444, S-1460,  
and S-1470. The State may authorize in writing the use of other roads subject to fees, 
restrictions, and prior rights. 
 

G-330 Pre-work Conference      
 

Contractor shall arrange with the Contract Administrator to review this contract and 
to examine the sale area before beginning any operations.  A plan of operations shall 
be developed and agreed upon by the Contract Administrator and Contractor before 
beginning any operations.  To the extent that the plan of operations is inconsistent 
with the contract, the terms of the contract shall prevail.  State's acceptance and 
approval of Contractor’s plan of operations shall not be construed as any statement or 
warranty that the plan of operations is adequate for Contractor's purposes or complies 
with applicable laws. 
 
 
 
 
 
 



G-340 Surveys and Markers Preservation  
 

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own expense, 
re-establish them through a licensed land surveyor in accordance with U.S. General 
Land Office standards. Corners and/or witness objects that must be disturbed or 
destroyed in the process of road construction or logging shall be adequately referenced 
and/or replaced in accordance with RCW 58.24.040(8).  Such references must be 
approved by the Contract Administrator prior to removal of said corners and/or witness 
objects.   
 

G-370   Blocking Roads  
 

Contractor shall not block the C-2000, N-1800, N-2700, N-3000, S-1420, S-1426, S-
1440,  and S-1442 Road(s), unless authority is granted in writing by the Contract 
Administrator.  

 
G-381 Road Easement and Road Use Permit Requirements  

 
The State grants Contractor the right to operate under the following rights of way: 
Easement between Peshastin Forest Products and the State, dated January 24, 1968  

   Easement between Boise Cascade Corp and the State, dated May 20, 1969.  
 

G-400 Memorandum of Understanding Requirements  
 

Contractor agrees to comply with the attached terms and conditions of the 
Memorandum of Understanding entered into between the State and Washington State 
Department of Fish and Wildlife. 

 
G-430   Open Fires    

 
The Contractor its employees or its subcontractors shall not set or allow to be set any 
open fire at any time of the year without first obtaining permission in writing from the 
Contract Administrator. 

 
G-450 Encumbrances       
 
This contract and Harvester's activities are subject to the following:   

 
Subject to easement for a Right of Way Existing Road, heretofore granted under 
Application No. 50-033310,  
for an indefinite term. 
 
Subject to Department of Natural Resources Surface Water Rights No. 78-003014, 
granted 03/08/1973, for an indefinite term. 
 



Subject to the rights of the holder of Communication Site Lease No. 52-068697, expiring 
on 10/31/2009. 
 
Subject to the rights of the holder of Communication Site Lease No. 52-071314, expiring 
on 06/30/2006. 
 
Subject to the rights of the holder of Communication Site Lease No. 52-A68936, expiring 
on 09/30/2010. 
 
Subject to the rights of the holder of Communication Site Lease No. 52-A68924, expiring 
on 06/30/2011. 
 
Subject to the rights of the holder of Communication Site Lease No. 52-072818, expiring 
on 08/31/2010. 
 
Subject to the rights of the holder of Communication Site Lease No. 52-073119, expiring 
on 12/31/2010. 
 
Subject to the rights of the holder of Grazing Lease No. 10-071952, expiring on 
07/31/2010. 
 
Subject to the rights of the holder of Communication Site Lease No. 52-A71539, expiring 
on 10/31/2006. 
 
Subject to easement for a Right of Way Overhead Power, heretofore granted under 
Application No. 50-011608, for an indefinite term. 
 
Subject to easement for a Right of Way Overhead Transmission Line, heretofore granted 
under Application No. 50-027243, for an indefinite term. 
 
Subject to easements for Rights of Way Overhead Transmission Line, heretofore granted 
under Application No. 50-031005, for an indefinite term. 
 
Subject to easement for a Right of Way Overhead Transmission Line, heretofore granted 
under Application No. 50-032439, for an indefinite term. 
 
Subject to Department of Natural Resources Surface Water Rights No. 78-003015, 
granted 03/08/1973, for an indefinite term. 
 
Subject to Department of Natural Resources Surface Water Rights No. 78-003016, 
granted 03/08/1973, for an indefinite term. 
 
Subject to easement for a Right of Way Overhead Power Line, heretofore granted under 
Application No. 50-011609, for an indefinite term. 
 



Subject to Department of Natural Resources Surface Water Rights No. 78-003017, 
granted 03/18/1973, for an indefinite term. 
 
Subject to Department of Natural Resources Surface Water Rights No. 78-003018, 
granted 03/18/1973, for an indefinite term. 
 
Subject to Department of Natural Resources Surface Water Rights No. 78-003385, 
granted 03/26/1973, for an indefinite term. 
 
Subject to easement for a Right of Way Water Pipe, heretofore granted under Application 
No. 50-042997, for an indefinite term. 
 
Section P: Payments and Securities 

 
P-026 Payment For Harvesting and Hauling Services 

 
The State shall pay Contractor for harvesting and hauling services at the 
following rates:  

 
  Payment for Harvesting Stump to Truck: $_______/ ton for all sorts.   

 
Payment for Slashing of Non-Merchandized Material:  The State may designate 
one or more harvest units as ‘Slashing Units’.  Prior to commencing harvest 
operations within a unit, the State must notify Contractor in writing of the unit’s 
slashing designation.  Removal of utility wood from a designated slashing unit 
is not authorized.   
 
The State shall pay Contractor a fee for each unit designated for slashing.  
Slashing fees are due after the Contract Administrator has inspected and 
approved required slashing work. 
 

 
Payment Rates for Hauling:  Haul rates will be determined using the following 
formula: 
 
Payment  =  Base Rate  +  Mileage Rate 
 

Base Rate  =  $2.63 per ton 
Mileage Rate  =  ($0.16 per ton per C mile) + ($0.14 per ton per A mile)  

 
 Travel distances and road classification miles to each log sort destination will be    
determined by the State and represents the one-way travel distance from the sale area to 
the purchaser’s delivery point. 

 
Prior approval by the State is required for payment of any additional transportation 
charges, including round trip tolls, incurred by Contractor. 



 
The state shall approve all haul routes and determine travel distances prior to contractor 
delivery of logs to specified destinations.  

 
The Contractor is responsible for billing the State for harvesting and hauling services 
performed using load data collected by State approved third party scaling organizations 
and reported by the State designated Log and Load Reporting Service.  The billing 
statement shall include itemized accounts and summaries of harvesting tonnage and 
hauling mileage charges in a format approved by the State.   

 
The billing schedule shall be the 1st and the 15th of each month with payment due by State 
within fourteen (14) days.  Reporting periods end on the 14th and the end of each month.  

  
   No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, and 
no payment shall be construed to be an acceptance of any defective work, which may 
before or afterwards appear.   

 
P-027 Payment For Road Construction 
 
The state shall pay Contractor for roadwork completed according to the rates found in 
Schedule B. Rates for new construction and reconstruction include cost of installation of 
culverts, drain dips, water bars or other improvements. Payment for final maintenance 
and road closure will be made as per the rates found in Schedule B after final inspection 
of the unit(s) by the contract administrator for the DNR. 

 
 

Upon completion of road construction or reconstruction, the Contractor shall submit a 
written request to the Contract Administrator identifying the road(s) completed for 
inspection.  Once the Contract Administrator has approved the work in writing, the 
Contractor is responsible for billing the State for road construction and reconstruction. 
The billing statement shall include an itemized account of the road(s) for which 
payment is authorized.  The Contractor Administrator will verify that work described 
on the billing statement is complete prior to State making payment to Contractor.  The 
same procedure will be used for final maintenance and closure billings. The billing 
schedule shall be the 1st and the 15th of each month with payment due by State within 
fourteen (14) days.  Reporting periods end on the 14th and the end of each month.  

  
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 
 
 
 

  



P-029   Payment For Additional Road Maintenance Work   
 
During the course of operations, the State may identify and require additional road 
maintenance work to be completed by the Contractor.  The amount of Payment for this 
additional road maintenance work deemed necessary by the State will be calculated and 
paid for using the equipment rates in the attached 'Additional Road Maintenance Payment 
Rates'. 

 
Upon completion of any additional road maintenance work, the Contractor shall submit a 
report identifying the road(s), and the number of stations which have been completed to 
the Contract Administrator.  Once the Contract Administrator has approved the additional 
road maintenance work in writing, the Contractor is responsible for billing the State for 
additional road maintenance services performed.  The billing statement shall include an 
itemized account of the road(s), the number of stations and which stations have been 
completed.  The Contractor Administrator will verify that road maintenance described on 
the billing statement is complete prior to State making payment to Contractor.  The 
billing schedule shall be the 1st and the 15th of each month with payment due by State 
within fourteen (14) days.  Reporting periods end on the 14th and the end of each month.  

  
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, and 
no payment shall be construed to be an acceptance of any defective work, which may 
before or afterwards appear. 
 
 
P-091 Performance Security  

 
As a guarantee of the performance of the provisions of this contract, including all 
damages accrued to the State by reasons of the operations under this contract and 
Contractor’s failure to perform, the Contractor agrees to deliver herewith one or more 
State approved performance securities (cash, savings account assignment, certificate of 
deposit assignment, irrevocable standby letter of credit, or a Miller Act bond) for 
$100,000.00; however, at least 50% must be in a form other than a bond, unless 
otherwise agreed to by the State.  The performance security held by the State shall 
guarantee the performance of all obligations of the Contractor under the Harvesting 
Services Contract.  In addition, said security may be used by the State to satisfy any 
claims or liens made by Contractor’s subcontractors, material providers, or other 
individuals against the State or its Purchasers, which arise from this Harvesting 
Services Contract.   
 
If at any time the State decides that this security has become unsatisfactory, the 
Contractor agrees to suspend operations and, within fifteen (15) days of notification, to 
replace the security with one acceptable to the State.  The State may also require 
increases to the existing performance security at any time. 
 



P-100 Performance Security Reduction   
 

The State may reduce the performance security if it determines that adequate security 
exists for any remaining obligations of Contractor.  Prior to any reduction of the 
performance security amount, the Contractor shall make a written reduction request that 
explains why the Contractor believes the additional security is unnecessary.  No 
reduction will be allowed by the State unless such reduction can be made while fully 
protecting the State’s interests.   

Section L: Log Definitions and Accountability 
 
L-010 Merchantable Forest Products       

 
 Merchantable forest products are logs or parts of logs as defined by the requirements 

for the lowest sawmill grade of the standard log scaling rules applicable to this contract.  
Logs or parts of logs not meeting merchantable forest products minimum requirements 
are considered utility logs.  Logs that do not meet minimum utility specifications are 
considered cull logs.  

 
 Non-merchantable logs are logs not meeting the minimum merchantability 

requirements of    the scaling rules as designated for this harvesting contract. 
 

L-013    Log Sorts Delivered to Incorrect Destination   
 
Each Purchaser has only agreed to purchase the log sort (s) described in the G-022 clause.  
In the event a load of logs from a sort not meeting the log sort is mis-delivered to 
Purchaser, Purchaser may reject the load.  If Purchaser receives a mis-delivered load, 
Contractor shall notify the State within 24 hours.  The Contractor will maintain 
responsibility for proper disposition and delivery of such load of logs. 

 
L-060 Log Load Tickets 

 
Contractor shall complete and use load tickets as directed by the Contract Administrator 
and, if required, use other identification as directed by the State to ensure accounting of 
forest products removed from the sale area.  A load ticket must be fixed, as designated by 
the Contract Administrator, to each truck and trailer load prior to leaving the landing. 

 
Contractor shall account for all load tickets issued by the Contract Administrator.  The 
State may treat load tickets not accounted for as lost forest products.  All costs associated 
with computing the billings for lost loads shall be borne by Contractor. 

 
L-081 East Side Scaling Rules   

 
Determination of volume of any forest products shall be made in accordance with the 
National Forest Log Scaling Handbook that are in effect on the date of confirmation of 
this contract unless otherwise stated. 



 
L-110 State Approval of Log Scaling and Weighing Locations  

 
Measurement and weighing facilities required by this contract must be approved by the 
State. Forest products sold shall be scaled, measured, or counted by a State approved 
third party log scaling organization.   

 
 Prior to logs being hauled, the Contract Administrator must authorize in writing the use 
of State approved measurement and weighing facilities that are at or en route to final 
destinations. Logs from this sale shall be measured and weighed at facilities, which are 
currently approved for use by the State and are currently authorized for this sale. The 
State reserves the right to verify load volume and weights with State contractors or 
employees, State scalers and equipment at the State's own expense. The State reserves the 
right to revoke the authorization of previously approved measurement locations.  

 
L-114 State Approval of Haul Route 

 
The Contractor shall file with the Contract Administrator and Contract Administrator 
shall approve a map showing the haul route, which unscaled and unweighed logs will 
travel from the harvest area to the weighing/scaling location and approved destinations. 
The Contractor must notify Contract Administrator within 24 hours of any deviation 
from the haul route. The route of haul may be changed by prior agreement of the State 
and the Contractor.  The Contract administrator must be notified by the Contractor of 
any overnight stays of an unscaled or unweighed load of logs. 

 
Section H: Harvesting Operations 
 
H-012 Leave Tree Damage Definition   

 
 Leave tree damage exists when one or more of the following criteria are satisfied as a 

result of Purchaser's operation: 
 
a. A leave tree has one or more scars on its trunk exposing the cambium 

layer, which in total exceeds 144 square inches. 
 
b. A leave tree’s top is broken or the live crown ratio is reduced below 30 

percent. 
 
c. A leave tree has more than 1/3 of the circumference of its root system 

injured such that the cambium layer is exposed. 
 

Excessive leave tree damage is established when more than 5 percent of the leave trees 
in a setting are damaged (see clause D-040). The Contract Administrator will identify 
the damaged trees. 

 
Contractor is required to leave all cut or damaged Reserve Trees on site. 



 
H-014 Skid Trail Damage  

 
A skid trail is defined as an area that is used to skid logs for more than three passes by 
any equipment. 

 
 . Skid trail will not exceed 10 feet in width, including rub trees. 
 
 . Skid trails shall not cover more than 10 percent of the total acreage on 

each unit. 
 
 . Skid trails will be pre-approved by the Contract Administrator. 
 
 . Except for rub trees, skid trails shall be felled and yarded prior to falling 

adjacent timber. 
 
 . Excessive skid trail damage is not permitted. Skid trail damage is 

considered excessive when more than 5 percent of active trail has ruts 
greater than 6 inches in depth. 

 
 . Skid trails will be water barred at the time of completion of yarding, if 

required by the Contract Administrator. 
 
 . Rub trees along the skid trail will be left standing until all the timber 

tributary to the skid trail has been removed.  
 
 . Contractor shall not deviate from the requirements set forth in this clause 

without prior written approval from the contract administrator. 
 

Violation of any part of this clause will be cause to revoke the Contractor’s rights to 
harvest and to enter the sale area. 

 
H-030 Timber Falling       

 
 Trees shall be felled and logs shall be bucked to obtain the greatest practicable 

utilization of merchantable forest products. 
 
H-035 Fall Trees Into Sale Area    

 
Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

 
H-053 Branding and Painting  

 
   The State shall provide a State of Washington registered log brand. Contractor must 

brand and paint all logs removed from the harvest area in a manner that meets the 



requirements of WAC 240-15-030(2)(a)(i).  All logs removed from the harvest area 
designated as export restricted shall also be painted in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(ii). 
In addition, Contractor shall brand at both ends 20 percent of all logs less than 10 
inches in diameter.  Also, 20 percent of all logs less than 10 inches in diameter removed 
from the harvest area designated as export restricted shall be painted at both ends with 
durable red paint. 

 
H-110 Stump Height  

 
Trees shall be cut as close to the ground as practicable.  Stump height shall not 
exceed 12 inches in height measured on the uphill side, or 2 inches above the root 
collar, whichever is higher. 
 

 
H-121 Harvesting Equipment and Methods 

 
   Forest products harvested under this contract shall be removed using a single grip 

harvester or comparable equipment and a forwarder or rubber tired skidder for 
skidding, unless the authorized use of other methods or equipment is granted in writing 
by the State. 

 
H-140 Special Harvest Requirements    

 
Purchaser shall accomplish the following during the harvest operations:   
 
  

1.  No operation associated with the timber sale will be allowed 
outside the timber sale boundaries without prior written 
approval from the Contract Administrator.  Boundaries will be 
delineated with red flagging or red flagging with “TIMBER 
SALE BOUNDARY” tags. 

2. Tree length yarding shall not be permitted unless approved in 
writing by the contract administrator. 

3. Any snags felled for safety reasons shall be left where they lay. 
4. All units have a 6” scaling end diameter limit on the ponderosa 

pine.  There is no small saw sort for ponderosa pine. 
5. Manufacture logs to maximize sawlog and small saw sort 

volume. Sawlogs shall be bucked at 7” top to optimize 
manufacturing of small saw logs. 

6. Attempt to run over or cut surplus non-merchantable material 
when possible while moving to the next tree. 

7. Refer to unit prescription  (see Schedule A attached) and sort 
chart frequently. Harvester operator must have a copy of the 
prescription and sort chart at all times while operating the 
machine. The forwarder operator and loader operator at the 



landing must have a copy of both at all times while operating 
machinery.  

8. If slashing of non-merchandized stems is required, slashing 
will consist of cutting and leaving on site the non-
merchandized stems (i.e. utility sort) on acres as directed by the 
Contract Administrator based on the rates set forth in Clause P-
26. 

9. Contractor is expected to maintain an average daily production 
of  12 loads per day (truck and pup) for the duration of this 
contract.  

10. Permission to do otherwise must be granted in writing by the 
Contract Administrator. 

 
H-151 Required Removal of Forest Products 

 
Contractor shall remove from the sale area all merchantable trees as specified in the 
unit prescription.  This includes sawlog, small saw and pulp wood size material.  The 
minimum potential size for trees to be removed is 5” diameter at breast height (dbh). 
Delivery of pulp wood may be temporarily or permanently halted at the discretion of 
the Contract Administrator for the State if it is determined that continued pulp wood 
delivery would potentially cause the sale to fall into deficit status.   

 
The State may treat failure to remove forest products left in the sale area that meet the 
above specifications as a breach of this contract.  The Contractor shall be responsible 
for forest products not removed.  At the State's option, the State or a third party scaling 
organization may scale forest products, for volume, that meet the above specifications 
and are left in the sale area.  State may deduct the value of forest products not removed 
from payments to the Contractor for harvesting services rendered.  All costs associated 
with scaling and computing the billing for forest products left in the sale area will be 
borne by Contractor. 

  
H-161 Excessive Timber Breakage 
 
The Contractor shall be responsible for felling and yarding timber in a manner that shall 
minimize breakage and maintain stump heights within contract specifications, unless 
permission to do otherwise is agreed to by the Contract Administrator.   

 
The State may treat excessive timber breakage, as determined by the Contract 

Administrator as a breach of this contract.  At the State's option, the State or a third party 
scaling organization may scale forest products, for volume.  State may deduct the value 
of forest products damaged through excessive breakage from payments to the Contractor 
for harvesting services rendered.  All costs associated with scaling and computing the 
billing for forest products damaged through excessive breakage will be borne by 
Contractor. 



H-190 Completion of Settings 
 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

 
H-230 Tops and Limbs Outside the Sale Boundary 
 

 Tops and limbs outside the sale boundary as a result of Contractor's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

 
H-240 Lop & Scatter 
 

 The tops of all felled trees shall be lopped and slash scattered away from leave trees. 
 

H-250 Fall Non-Merchantable Stems 
 

Within all units, all stems that meet the prescription requirements of Schedule A, shall 
be felled.  Areas of young or immature timber may be excluded from this requirement 
by the Contract Administrator. 

 
 Trees will be cut below the lowest live limb and cut completely free of the stump.  Cut 

trees must be on the ground and not "hung up" or leaning against leave trees.  Stumps 
shall not exceed a twelve (12) inch height unless snow conditions prevent this.  In no 
case shall stumps exceed an eighteen (18) inch height. 

 
H-260 Fall Leaners 

 Non-merchantable trees that have been pushed over in falling or skidding operations 
shall be felled. 

 
Section C: Construction and Maintenance 
 
C-040   Road Plan    

 
Road construction and associated work provisions of the road plan for the Naneum 
Ridge Forest Improvement Sorts Timber Sale, dated June 6, 2005, are hereby made a 
part of this contract.  The Department may make modifications to the Road Plan made 
necessary by unforeseen conditions.  Any modifications that create additional work for 
the Contractor shall be paid in accordance with the rates set forth in the equipment rate 
schedule on file at the Region office or Engineering Division in Olympia.  

 
C-051 Maintenance and Repair   

 



Contractor shall perform maintenance and repair on all roads specified in the road plan 
to prevent damage to the sub-grade, to maintain proper drainage and to keep the road 
surface smooth and crowned. The roads shall meet the original construction or 
reconstruction specifications at contract termination.  

 
C-081 Landing Location Approval   

 
Existing landings from previous timber sales shall be used whenever possible. New 
landings should be located in areas with natural openings whenever possible. Landings 
requiring substantial timber removal shall be approved by the Contract Administrator 
for the State prior to commencement of work. 
 

C-130 Dust Abatement  
 

Contractor shall abate dust on designated haul routes as deemed necessary by the 
Contract Administrator for the State. Billings for dust abatement shall be submitted to 
the Contract Administrator for the State on A-19 Invoice Vouchers. The watering rate 
shall not exceed the maximum allowable rate specified in the Access Road Revolving 
Fund Maintenance Equipment Rates Schedule provided by the State. 

 
Section S: Site Preparation and Protection 
 
S-010 Fire Hazardous Conditions 

 
Contractor agrees to use its best efforts to minimize the risk of fire. Contractor is further 
expected to keep apprised of the latest IFPL Precaution Levels and adhere to those rules. 

 
S-030 Landing Debris Clean Up  

 
Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

 
S-060 Pump Truck or Pump Trailer 

 
The Contractor shall provide a fully functional pump truck or pump trailer equipped to 
meet the specifications of WAC 332-24-005 and WAC 332-24-405 during the “closed 
season” or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

 
S-100 Stream Cleanout  

 
Slash or debris which enters Type Ns streams as a result of operations under this contract 
and which is identified by the Contract Administrator shall be removed and deposited in a 
stable position.  Removal of slash or debris shall be accomplished in a manner that avoids 
damage to the natural streambed and bank vegetation. 

 



S-120 Stream Protection  
 

No timber shall be felled into, across or yarded through Type Ns streams.  The 
Equipment Limitation Zone (ELZ) will be delineated with blue flagging and blue 
“SPECIAL MANAGEMENT UNIT” boundary tags. Temporary stream crossings over 
Type 5 streams must be approved in writing by contract administrator prior to 
commencement of activity. 

 
S-130 Refuse Disposal 

   
a. Solid and Hazardous Waste Regulatory Compliance. 

Contractor shall meet applicable local, state, and federal solid and hazardous 
waste laws and regulations concerning the handling and disposal of 
hazardous materials and hazardous and solid waste, including, but not 
limited to, Chapters 70.93, 70.95, and 70.105 RCW and Resource 
Conservation and Recovery Act of 1976 (RCRA) 42 USC Section 6901, et 
seq. 

 
a. Waste Disposal. 
 No hazardous or solid waste shall be disposed of by abandonment, burial, or 

burning on state land.  All wastes, including petroleum stained soil on 
landings or other areas shall be removed from state land and be disposed of 
at a permitted solid or hazardous waste disposal facility. 

 
b. Hazardous Materials Spill Prevention. 
 All operations shall be conducted in such a manner as to prevent the 

discharge of hazardous materials, including petroleum products, into water 
or air or onto ground. 

 
 Fuel tanks and other containers of hazardous materials shall be managed to 

prevent any drips, leaks or larger spills.  Equipment seals, pressure lines, 
and other potential leak sources shall be maintained in good working 
condition to eliminate oil, hydraulic fluid, and other leaks. 

 
 Equipment maintenance activities, such as oil changes, shall be undertaken 

so that no oil or other hazardous materials reach the ground.  Filters, 
batteries, and other equipment waste shall be deposited in barrels or 
otherwise temporarily stored to prevent the leaking of oil, acid, or other 
hazardous liquids onto the ground. 

 
c. Spill Reporting. 
 The Contractor shall take immediate action to contain and control all spills. 
 

Any spill that may be a threat to human health or the environment shall be reported 
immediately to the Department of Ecology and the Contract Administrator.  Other 
spills shall be reported to the Contract Administrator. 



Section D: Damages  
 

D-011 Liquidated Damages      
 

The following clauses in the DAMAGES section of this contract provide for the 
State’s payments to the Contractor to be reduced for certain breaches of the terms of 
this contract.  These offsets are agreed to as liquidated damages for the Contractor’s 
breach, and are not penalties.  They are reasonable estimates of anticipated harm to 
the State caused by the Contractor's breach.  The State and Contractor agree to these 
liquidated damages provisions with the understanding of the difficulty of proving loss 
and the inconvenience or infeasibility of obtaining an adequate remedy.  These 
liquidated damages provisions provide greater certainty for the Contractor by 
allowing the Contractor to better assess its responsibilities under the contract. 
 

D-015 Damages for Delivered Mis-sorted Logs    
 
Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort and 
merchantable specifications as described in clause G-022, where species are mixed, or 
are over 1" out of tolerance of scaling diameter, and logs not meeting the minimum 
merchantability requirements as designated for this contract, are considered mis-sorts.  

 
Mis-sorted log volume will be considered on a per load basis.  When mis-sorts amount 
to more than 5% of a load’s total volume, as determined by a third party scaling 
organization, the State is harmed and an adjustment to the Contractor’s harvesting 
payment shall be made.  For the improper delivery of mis-sorted logs, the State shall 
reduce the harvesting payment by $100.00 for each load delivered which contained 
mis-sorted volume in excess of 5%, as documented by third party scaling ticket. 

 
 
D-016 Damages for Delivered Mis-manufactured Logs    

 
Logs delivered by Contractor that do not meet the receiving Purchaser’s preferred log 
length specifications as described in clause G-022, and logs not meeting minimum log 
quality specifications for sweep, peeler sorts, untrimmed limbs and knots, and blue 
stain as described in the G-024 clause are considered mis-manufactured logs.   

 
Mis-manufactured log volume will be considered on a per load basis.  When mis-
manufactured logs amount to more than 5% of a loads total volume, as determined by a 
third party scaling organization, the State is harmed and an adjustment to the harvesting 
payment shall be made.   For the delivery of mis-manufactured logs, the State shall 
reduce the harvesting payment due to the Contractor by an amount of $100.00 for each 
load delivered which has been determined to contain mis-manufactured volume in 
excess of 5% as documented by third party scaling ticket.  

 
 
 



D-023 Damages for Failure to Remove Forest Products   
 

The Contractor’s failure to remove all of the forest products specified prior to the 
expiration of the contract operating authority results in substantial injury to the State. 
The value of the forest products sold at the time of breach is not readily ascertainable. 
The Contractor’s failure to perform disrupts the State's management plans in the project 
area, the actual cost of which is difficult to assess. A re-offering of the contract involves 
additional time and expense and is not an adequate remedy. Therefore, the Contractor 
agrees to accept a reduction of the amount due for harvesting services from the State in 
the amount calculated according to the following guidelines: 

 
 .  Full stumpage value will be assessed for felled trees, 

individual or scattered standing trees, or clumps of standing 
trees less than three acres in size, plus all costs associated with 
scaling and computing the stumpage value of the forest 
products left. 

 
 . 35% of full stumpage value will be assessed for clumps of 

standing trees greater than three acres in size, plus all costs 
associated with scaling and computing the stumpage value of 
the forest products left. 

 
The stumpage value of forest products left shall be determined by the State or a third 
party scaling organization utilizing whatever method(s) best suited for accurate volume 
and acreage measurement as determined by the State. 

 
 
D-024 Damages for Excessive Timber Breakage   

 
Excessive breakage of timber results in substantial injury to the State. The value of the 
forest products sold at the time of breach is not readily ascertainable.  Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services from 
the State at an amount calculated according to the following: 

 
The value for excessive timber breakage will be determined at a rate, which reflects the 
log sort price that the Purchasers would have paid for unbroken logs minus the cost of 
delivery, plus all costs associated with scaling and computing the stumpage value of the 
forest products excessively broken. 

 
The stumpage value of forest products excessively broken shall be determined by the 
State or a third party scaling organization utilizing whatever method(s) best suited for 
accurate volume measurement as determined by the State. 

 
 
 
 



D-034 Inadequate Log Accountability 
 
Removal of forest products from the sale area without adequate branding and/or 
valid load tickets attached to the load, weighing or scaling forest products in a 
location other than the facilities authorized for use for this sale, and failing to 
deliver load ticket to the weighing/scaling official all result in substantial injury 
to the State.  The potential loss from not having proper branding, ticketing, 
weighing locations and accountability is not readily ascertainable.  These 
contractual breaches result in a loss of load and weighting/scaling data the 
potential for the removal of forest products for which the State receives no 
payment, and cause increases in the State's administration costs associated with 
this contract.  The actual costs of these breaches are difficult to assess. 
 
For these reasons, Contractor’s payments for harvesting under this contract will 
be reduced in the following amounts, as liquidated damages, to compensate the 
State for these breaches:  a sum of $100.00 each time a load of logs does not 
have branding as required in the contract, $250.00 each time a load of logs does 
not have a load ticket as required by the contract, $250.00 each time a load 
ticket has not been filled out as required by the plan of operations, $250.00 each 
time a load is weighed at a facility not approved as required by the contract, and 
$250.00 each time load and weight scale data is not presented to the 
weighing/scaling official.  

 
D-040 Timber- Payment for Excessive Leave Tree Damage  

 
Contractor shall exercise due care and caution at all times to avoid damaging residual 
timber.  When Contractor operations exceed the damage limits set forth in this contract, 
the trees damaged results in substantial injury to the State. The value of the damaged 
leave trees at the time of the breach is not readily ascertainable. Therefore, Contractor 
agrees to pay the State as liquidated damages at the rate of $500.00 per tree for all 
damaged trees in the setting. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



IN WITNESS WHEREOF, the Parties hereto have entered into this contract.  The State 
agrees to pay for and the Contractor agrees to provide timber harvesting, road 
construction, weighing and/or scaling, and hauling services as specified under the terms 
of this Harvesting Services Contract. 

 
      STATE OF WASHINGTON 
      DEPT OF NATURAL RESOURCES 
 
 
 
      _______________________________ 
      WILLIAM O. BOYUM 
      Southeast Region Manager 
 
 
      Date:  ____________________ 
 
 
____________________________ 
 
____________________________ 
  
 
 
Date:     ____________________     
 
Address: 
____________________________ 
____________________________ 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CORPORATE ACKNOWLEDGEMENT 
 
STATE OF  _____________) 

 ) 
COUNTY OF  _____________) 
 
On this _____________ day of _______________________, 20___, before me 
personally appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the 
corporation that executed the within and foregoing instrument and acknowledged said 
instrument to be the free and voluntary act and deed of the corporation, for the uses and 
purposes therein mentioned, and on oath stated that (he/she was) (they were) authorized 
to execute said instrument and that the seal affixed is the corporate seal of said 
corporation. 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the 
day and year first above written. 
 

_________________________  
Notary Public in and for the 
State of 
 
_________________________  
 
My appointment expires 
__________ 

 
 
 
 
 



 
Schedule A 

Naneum Ridge Thinning 
Unit Prescriptions 

 
Prescription Narrative For All Units 

0.  Maximize production of sawlog and small saw sort material. To accomplish this, 
buck sawlogs at a 7” top in order to get a reasonable small saw (4.5” top) log. 

2. Leave the largest available healthy trees, maintaining spacing requirements and 
species preference. 

3. Try to select leave trees with a minimum live crown ratio of 40%. 
4. Do not leave lodgepole pine in pockets of bark beetle attack and avoid leaving 

lodgepole within a 50 foot radius of outer edge of beetle pocket. 
5. Avoid leaving trees with moderate to heavy mistletoe infestation or a 

Hawksworth rating of 2 or higher. 
6. Preferred Leave Tree Species (Declining Order of Preference) 
 

• Western Larch   Most Favored 
• Lodgepole Pine 
• Douglas-fir 
• Engelmann-spruce 
• Sub-alpine fir 
• Grand fir   Least Favored 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Unit #1    Section 8    Township 20N    Range 20E     Acres:300 
 

Pr ve Tree  

SPECIES CUT (DBH) TREE BA/ACRE 

escription Lea  Summary
 MAXIMUM LEAVE 

S/ACRE 
LEAVE 

WL N t o Cu 2 1.3 
LP 14" 56 36.7 
ES 18" 12 14.4 
AF 14" 21.6 29 

TOTAL  99 74 
 

• Space leave trees at 21‘ to 21‘ foot intervals. 

nit #3    Section 8    Township 20N    Range 20E     Acres:100 
 

Pr ve Tree  

SPECIES CUT (DBH) TREE BA/ACRE 

 
 
U

escription Lea  Summary
 MAXIMUM LEAVE 

S/ACRE 
LEAVE 

WL N t o Cu 5 10.3 
LP 17" 66 54.2 
ES 15" 2 7.7 
AF 1  16.8 0" 37 

TOTAL  110 89 
 

 Space leave trees at 20‘ to 20‘ foot intervals. 
 

nit #4 

•

 
U    Section 16    Township 20N    Range 20E     Acres:75 
 

Pr ve Tree  

SPECIES CUT (DBH) TREE CRE BA/ACRE 

escription Lea  Summary
 MAXIMUM LEAVE 

S/A
LEAVE 

WL 10” 18 48 
LP 18” 61 35 
ES 14” 16 22 
AF 1  4” 8 14 

TOTAL  103 119 
 

• Space leave trees at 20‘ to 30‘ foot intervals. 
 
 
 
 
 
 



Unit #17    Section 32    Township 21N    Range 20E     Acres:107 
 

P ave Tree

SPECIES CUT H) TREE CRE BA/ACRE 

rescription Le  Summary 
 MAXIMUM 

 (DB
LEAVE 

S/A
LEAVE 

WL 10" 31 37 
LP 14" 59 23 
DF 16" 4 8 
ES 10" 7 8 
AF 15" 3 5 
GF 8  " 0 0 

TOTAL  104 81 
 

• Space leave trees at 20‘ by 20‘ foot intervals. 

nit #18    Section 32    Township 21N    Range 20E     Acres:53 
 

P ave Tree

SPECIES CUT H) TREE CRE BA/ACRE 

 
 
 
U

rescription Le  Summary 
 MAXIMUM 

 (DB
LEAVE 

S/A
LEAVE 

WL 14" 39 24 
LP 12" 77 33 
DF 16" 5 10 
ES 17" 8 12 
AF 14" 3 5 
GF 8  " 0 0 

TOTAL  132 84 
 

• Space leave trees at 18‘ by 18‘ foot intervals. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



R
SCHEDULE B

                SALE/PROJECT NAME: Naneum  CONTRACT NUMBER: 30-077327

   LEGAL DESCRIPTION: S4,8,10,16 T20N R20E�S32 T21N R20E

NEW CONSTRUCTION:

S-1408: Total Cost = $3,783 Total Stations of New Construction: 31.37
Total Stations = 18.92
Cost / Station = $200 Total Cost for New Construction: $6,447

S-1409: Total Cost = $2,664
Total Stations = 12.45
Cost / Station = $214

FINAL MAINTENANCE:

N-2700: Total Cost = $1,615 Total Stations for Final Maintenance: 391.85
Total Stations = 140.45
Cost / Station = $12 Total Cost for Final Maintenance: $4,506

N-2760: Total Cost = $404
Total Stations = 35.10
Cost / Station = $12

S-1400: Total Cost = $1,257
Total Stations = 109.30
Cost / Station = $12

S-1420: Total Cost = $501
Total Stations = 43.55
Cost / Station = $12

S-1440: Total Cost = $730
Total Stations = 63.45
Cost / Station = $12

CLOSURE:

C-2009: Total Cost = $744 Total Stations for Closure: 284.55
Total Stations = 24.08
Cost / Station = $31 Total Cost for Closure: $8,850

N-2708: Total Cost = $456
Total Stations = 15.53
Cost / Station = $29

N-2709: Total Cost = $324
Total Stations = 10.81
Cost / Station = $30

N-2790: Total Cost = $1,300
Total Stations = 42.06
Cost / Station = $31

N-2791: Total Cost = $404
Total Stations = 13.31
Cost / Station = $30

N-2792: Total Cost = $573
Total Stations = 17.83



Cost / Station = $32

S-1408: Total Cost = $640
Total Stations = 18.92
Cost / Station = $34

S-1409: Total Cost = $481
Total Stations = 12.45
Cost / Station = $39

S-1426: Total Cost = $660
Total Stations = 22.90
Cost / Station = $29

S-1427: Total Cost = $914
Total Stations = 27.77
Cost / Station = $33

S-1428: Total Cost = $229
Total Stations = 7.77
Cost / Station = $29

S-1442: Total Cost = $622
Total Stations = 19.90
Cost / Station = $31

S-1443: Total Cost = $637
Total Stations = 20.51
Cost / Station = $31

S-1444: Total Cost = $866
Total Stations = 30.71
Cost / Station = $28

Billings shall be submitted to Contract Administrator for approval. Include road number(s)
and type of work: New Construction, Reconstruction, Pre-Haul Maintenance, Final 
Maintenance or Closure.
Use Invoice Voucher A 19 1-A



Schedule M 
ADDITIONAL ROAD MAINTENANCE PAYMENT RATES 

(Hourly Rate including Operator)  
 ARRF rate   
Motor Grader     
To 125 Flywheel H.P. (Cat 112,120,12&12E 
Class)  $ 65.00    
To 140 Flywheel H.P. (Cat 12F & 12G 
Class)   $ 75.00   

To 175 Flywheel H.P. (Cat 14E Class) $ 85.00    
Over 175 Flywheel H.P.  (Cat 14G Class) $ 95.00    
Addition for ripper/scarifier use: To 140 h.p.
  add $ 3.40/hr,   

over 140 h.p add $5.25 / hr   
      
Front End Loaders And Loader/Backhoe 
Combinations     
To 75 Flywheel H.P.     (Cat 910, Ford 555 
Class) $ 55.00    
To 110 Flywheel H.P.    (Cat 930, Case 
1150 Class) $ 65.00   

To 160 Flywheel H.P.    (Cat 955, Case 
1450 Class) 

$ 80.00  
    

Over 160 Flywheel H.P.  (Cat 966-977) $ 100.00   
Addition for special backhoe attachment 
use:  
   compactor, clam, extendaboom, etc. 

add $ 6.00/hr.   

      
Gravel Trucks     

Dual Rear Axle $ 75.00  
    

5-axle Combination End Dump & End Dump 
Trailer $ 85.00    

5-axle Tractor & Belly Dump Trailer  $ 85.00   
      
Dozers     
To 75  Flywheel H.P.     (Cat D3 Class) $ 60.00   
To 105 Flywheel H.P.    (Cat D4 Class) $ 70.00   
To 135 Flywheel H.P.     (Cat D5 Class) $ 90.00   

To 180 Flywheel H.P.     (Cat D6 Class)  $105.00 
    

To 235 Flywheel H.P.     (Cat D7 Class) $120.00   

Over 235 Flywheel H.P. (Cat D8 Class) $145.00 
    



Addition for Ripper use: (Cat D6 Class) add
  $ 6.25   

(Cat D7 Class) add $ 10.50   
(Cat D8 Class) add    $ 15.50    
      
Excavators and Shovels      
To 95  Flywheel H.P.    (Cat 312 Class , JD 
490) $  85.00   
To 120 Flywheel H.P.    (Cat 315 Class , JD 
590) $  95.00   
To 140 Flywheel H.P.    (Cat 320 Class , JD 
690) $ 110.00   
To 170 Flywheel H.P.    (Cat 325 Class , JD 
790) $ 130.00   

To 230 Flywheel H.P.    (Cat 330 Class , 
Kob. SK300) $ 150.00   

To 290 Flywheel H.P.    (Cat 350 Class , JD 
890) 

$ 170.00 
    

Over 290 Flywheel H.P. (Cat 245 Class , 
Kob. SK400) $190.00   

      
Self-Propelled Vibratory Compactors     

To 79 Flywheel H.P.     (Ing.-Rand. SP42) $  55.00 
    

To 125 Flywheel H.P.    (Hyster C610, 
Tampo RS28) $  70.00   

Over 125 Fywheel H.p.  (Cat. CS-563 Class) $  90.00   
      
Tractor Brush Cutters     
Excavator Attachment      Add to Excavator $  20.00   
To 67 PTO H.P.       (Ford  5600  Class, JD 
6200) $  60.00   
To 80 PTO H.P.       (Ford  6600  Class, JD 
6300) $  75.00   
Over 80 PTO H.P.    (Ford  7710  Class, JD 
6400) $  90.00   

      
Track Mounted Rock Drills (Includes 
Compressor )     
To 3.5  Diameter Hole ( does not include 
Laborer )  $ 170.00   

Over 3.5" Diameter Hole $ 200.00   
      
Heavy Equipment Hauling     



Truck and Tilt Trailer $  100.00 
    

Tractor and Lowbed Trailer, To 55,000 #  
payload $  105.00   
Tractor and Lowbed Trailer, over 55,000 # 
payload $ 125.00   

      
Water Trucks     
4000 gallons and over $ 80.00    
3,000 – 3999 gallons $ 70.00   
Under 3,000 gallons $ 60.00    
      
Power Saws and Pumps $ 3.50   
      

Labor Wages  (Woods Rate before loading)
$ 19.25  
    

      

INSTRUCTIONS

Sales Tax - Add sales tax only if an activity is not directly tied to a State Timber Sale. Sales tax 
on purchased material will be reimbursed. 

Hourly rates include owning and operating costs. 

Rates include all costs of service and support vehicles. 

Specification data, such as weight and flywheel h.p., can be determined upon request by 
providing equipment make and model information. 

Rates on equipment not included in this schedule can be determined upon request. 

Rev. 06/2006 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

DOUG SUTHERLAND, COMMISSIONER OF PUBLIC LANDS 
 

NANEUM RIDGE F I SORTS TIMBER SALE ROAD PLAN 
SECTIONS 4, 8, 10, 16, TOWNSHIP 20 NORTH, RANGE 20 EAST, W.M. 

KITTITAS COUNTY 
SECTION 32, TOWNSHIP 21 NORTH, RANGE 20 EAST, W.M. 

CHELAN COUNTY 
 

AGREEMENT NO.:  30-077327                       DATE: AUGUST 29, 2006 
 
 
 

SECTION 0 - SCOPE OF PROJECT 
 

This project includes but is not limited to construction including: 
clearing; 
grubbing; 
right of way debris disposal; 
excavation and/or embankment to subgrade; 
construction of rolling dips; 
road closure; 
acquisition and application of grass seed and fertilizer. 

 
 
 

SECTION 1:  GENERAL CLAUSES 
 

SECTION 1.1: GENERAL: GENERAL CLAUSES 
 
1.1-1 

Clauses in this plan apply to all construction or maintenance including landings unless 
otherwise noted. 

 
1.1-2 

Construction of the following roads is required.  All roads shall be constructed or 
maintained on the State’s location and in accordance with this Road Plan. 

 
Road Station Type

S-1408 0+00 to 21+50 Construction 
S-1409 0+00 to 13+60 Construction 

 
1.1-4 

If the Contractor desires a road location or design change, a revised road plan shall be 
submitted to the State for consideration. 

 
1.1-9 

On this plan quantities are minimum acceptable values.  Additional quantities required by 
the State because of hidden conditions or Contractor’s choice of construction season or 
techniques shall be at the Contractor’s expense.  Hidden conditions include, but are not 
limited to: solid subsurface rock subsurface springs, saturated ground, and unstable soil. 
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SECTION 1.2 - GENERAL: CONSTRUCTION CONSTRAINTS 
 
1.2-1 

The construction or maintenance of any roads specified herein shall not be permitted 
between November 1 and May 1 unless authority to do so is granted, in writing, by the 
Contract Administrator. 

 
1.2-2 

Contractor shall not use roads constructed or maintained under this Road Plan for 
hauling, other than timber cut on the right of way, without written approval from the 
Contract Administrator. 

 
 

SECTION 1.2.1 - GENERAL:  CONSTRUCTION CONSTRAINTS: 
CONSTRUCTION SEQUENCE 

 
1.2.1-1 

Pioneering shall not extend past construction that will be completed during the current 
construction season.  Drainage shall be provided on all uncompleted construction as 
approved, in writing, by the Contract Administrator. 
 
Clearing and grubbing shall be completed prior to starting excavation and embankment. 
 
Culvert placement in live streams shall precede embankment where culverts are to be 
placed along natural ground.  Temporary diversion culverts shall be provided when 
designed culverts are elevated above natural ground within embankments. 
 
Culverts and rolling dips shall be installed in completed subgrade as construction 
progresses. 

 
 

SECTION 1.3 - GENERAL: HAULING CONSTRAINTS 
 
1.3-2 

On the following roads, timber haul shall not be permitted between the dates listed unless 
authorized, in writing, by the Contract Administrator. 

 
Road Closure Period

C-2000 November 1 to May 1 
N-1800 November 1 to May 1 
N-2700 November 1 to May 1 
N-3000 November 1 to May 1 
S-1000 November 1 to May 1 
S-1400 November 1 to May 1 
S-1300 November 1 to May 1 
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SECTION 1.5 - GENERAL: ROAD MAINTENANCE 
 
1.5-1 

Maintenance on the following roads shall be performed in accordance with Forest Access 
Road Maintenance Specifications. 

 
Road Stations

C-2000 0+00 to 50+70 
C-2009 0+00 to 26+25 
N-2700 219+00 to 359+45 
N-2708 0+00 to 16+30 
N-2709 0+00 to11+45 
N-2760 0+00 to 35+10 
N-2790 0+00 to 44+65 
N-2791 0+00 to 15+05 
N-2792 0+00 to 24+40 
S-1400 160+10 to 269+40 
S-1408 0+00 to 21+50 
S-1409 0+00 to 13+60 
S-1420 0+00 to 43+55 
S-1426 0+00 to 24+55 
S-1427 0+00 to 30+45 
S-1428 0+00 to 8+80 
S-1440 0+00 to 63+45 
S-1442 0+00 to 19+90 
S-1443 0+00 to 24+80 
S-1444 0+00 to 33+20 
S-1460 0+00 to 32+20 
S-1470 0+00 to 5+60 

 
1.5-2 

Per Clause C-60, maintenance on the following roads shall be performed by designated 
maintainer.  Designated maintainer shall be selected by the Contract Administrator.   
 

Road Station
C-2000 50+70 to 136+30 
N-3000 0+00 to 628+00 
N-1800 0+00 to 137+30 
S-1000 0+00 to 169+00 
S-1300 0+00 to 226+40 
S-1400 0+00 to 160+10 

 *Designated maintainer roads used will depend on Contractor’s choice of haul route. 
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1.5-3 
On the following roads, snowplowing shall not be permitted unless authorized, in 
writing, by the Contract Administrator. 

 
Road Stations

C-2000 0+00 to 136+30 
N-3000 0+00 to 628+00 
N-1800 0+00 to 137+30 
N-2700 219+00 to 359+45 
S-1000 0+00 to 169+00 
S-1300 0+00 to 226+40 
S-1400 0+00 to 269+40 

 
1.5-4 

At termination of haul final maintenance shall be performed on the following roads.  At 
minimum, final maintenance shall consist of blading the road with a motor grader, 
removing berms, crowning or outsloping the road as specified in the Typical Section 
Sheet and/or Clause 6.1-1, reshaping rolling dips and/or water bars to specification, 
pulling ditches and cleaning culvert inlets and outlets. The finished road surface shall 
drain freely and shall be smooth, firm and free of chuckholes. 

 
Road Stations

C-2000 0+00 to 50+70 
N-2700 219+00 to 359+45 
N-2760 0+00 to 35+10 
S-1400 160+10 to 269+40 
S-1440 0+00 to 63+45 
S-1420 0+00 to 43+55 

 
 
 

SECTION 2 - CLEARING 
 

SECTION 2.1 - R/W TIMBER 
 
2.1-1 

Fell all vegetative material larger than 2 inches dbh or over 4 feet high between the 
marked right-of-way boundaries or if not marked in the field, between clearing limits 
specified on the Typical Section Sheet. 

 
 
 

SECTION 3 - GRUBBING 
 

SECTION 3.1- GRUBBING: GENERAL 
 
3.1-1 

All stumps shall be removed that fall between grubbing limits shown on the Typical 
Section Sheet.  Those with undercut roots shall be removed. 

 
3.1-2 

Grubbing limits are defined as the entire area between the external limits shown on the 
Typical Section Sheet. 
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SECTION 4 - DEBRIS DISPOSAL AND REMOVAL 
 

SECTION 4.1 - DEBRIS DISPOSAL AND REMOVAL: GENERAL 
 
4.1-1 

Right-of-way debris is defined as all non-merchantable vegetative material larger than 
one cubic foot in volume, within the grubbing limits. 

 
 

SECTION 4.2 - DEBRIS DISPOSAL AND REMOVAL: PLACEMENT 
 
4.2-1 

On the following roads, right-of-way debris shall be scattered. 
 

Road Stations
S-1408 0+00 to 21+50 
S-1409 0+00 to 13+60 

 
4.2-2 

Right-of-way debris shall not be placed against standing timber. 
 
 
 

SECTION 5 - EXCAVATION 
 

SECTION 5.1 - EXCAVATION: GENERAL 
 
5.1-1 

Unless controlled by construction stakes or specific design sheets herein, roads shall be 
constructed in accordance with dimensions shown on the Typical Section Sheet. 

 
5.1-2 

Contractor shall not bury merchantable material. 
 
5.1-3 

On all required construction, road grade and alignment shall conform to the State's 
marked location and drawings.  Grade and alignment shall have smooth continuity 
without abrupt changes in direction.  Maximum favorable grade is 18%, maximum 
adverse grade is 12% and minimum curve radius is 60’. 

 
5.1-4 

Except as designated on the curve widening list, extra widening on the inside of curves 
shall be as indicated below. 

 
2 feet extra 80 to 100 foot radius curves. 
4 feet extra 50 to 79 foot radius curves. 

 
5.1-5 

On the following roads, where sided slopes are 0% to 15%, cut at centerline shall not 
exceed one foot unless approved by the Contract Administrator. 

 
Road Stations

S-1409 0+00 to 13+60 
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5.1-7  
Roads shall be constructed to the dimensions shown on the Typical Section Sheet, within 
the tolerance listed below.  Tolerance classes for each road are listed on the Typical 
Section Sheet. 

 
Tolerance Class A B C 
Road Width (feet) +1.5 +1.5 +2.0 
Subgrade elevation (feet+/-) 0.5 1.0 2.0 
Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 

 
5.1-8 

Excavation slopes shall be constructed no steeper than shown on the following table: 
 

Material Type Excavation Slope Ratio
Common Earth (on side slopes of 55%)……………………… 1:1 
Common Earth (55% to 70% sideslopes)…………………….. ¾:1 
Common Earth (on slopes over 70%)………………………… ½:1 
Fractured or loose 
rock………………………………………... 

½:1 

Hardpan or Solid rock…………………………   ……………. ¼:1 
 
5.1-9 

Excavation and embankment slopes shall be constructed to a uniform line and left rough 
for easier revegetation. 

 
5.1-10 

Except as construction staked or designed.  Embankments shall be widened as follows: 
 

Height at Centerline Subgrade Widening
Less than 6 feet…………………………….... 2 feet 
6 feet or over………………………………... 4 feet 

 
5.1-11 

Embankment slopes shall be constructed no steeper than shown on the following table: 
 
Material Type Embankment Slope Ratio
Common Earth and rounded gravel…………. 1-1/2:1 
Angular rock………………………………… 1-1/4:1 
Sandy soil…………………………………… 2:1 

 
5.1-12 

Organic material shall be excluded from embankment. 
 
5.1-14 

Waste material may be deposited adjacent to the road prism on side slopes up to 55 
percent if the waste material is compacted and more than 100 feet away from live 
streams.  On side slopes of 55 percent or more, all excavation shall be end hauled or 
pushed to designated embankment sites.  All waste embankments shall be compacted in 
horizontal layers not exceeding 2 feet. 

 
5.1-21 

Waste material shall not be deposited within 50 feet of a cross drain culvert installation. 
 
 

SECTION 5.2 - EXCAVATION: PIONEER ROADS 
 
5.2-1 

Road pioneering operations shall not undercut the final cut slope, deposit excavated 
material outside the clearing limits or restrict drainage. 



Naneum Ridge F I Sorts Timber Sale 
Contract # 30-077327 

7 of 20  

SECTION 5.3 - EXCAVATION: COMPACTION 
 
5.3-1 

All embankment and waste material shall be compacted. The minimum acceptable 
compaction is achieved by placing embankments in 2 foot or shallower lifts and routing 
excavation equipment over the entire width of the lifts.  Sidehill embankments too 
narrow to accommodate excavation equipment may be placed by end dumping or side 
casting until sufficiently wide to support the equipment. 

 
 

SECTION 5.4 - EXCAVATION: SEDIMENTATION 
 
5.4-1 

Sediment bearing runoff shall not be permitted to enter into streams. 
 

 
SECTION 5.5 - EXCAVATION: SUBGRADE COMPACTION 

 
5.5-1 

Finished subgrade shall be shaped as specified in Clause 6.1-1 and as shown on the 
Typical Section Sheet.  Surface shall be graded and compacted to a uniform, firm, rut-
free surface to ensure runoff in an even, unconcentrated manner. 
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SECTION 6 - DRAINAGE 
 

SECTION 6.1 - DRAINAGE: SURFACE DRAINAGE 
 
6.1-1 

On the following roads, surfaces shall be shaped to augment the escape of surface runoff. 
 

Road Stations Shape of Road Surface
C-2000 0+00 to50+70 Crown 4 inches @ centerline 
C-2009 0+00 to 26+25 Outslope 4 inches in 10 feet 
N-2700 219+00 to 289+60 Crown 4 inches @ centerline 
N-2700 289+60 to 303+20 Outslope 4 inches in 10 feet 
N-2700 303+20 to 323+90 Crown 4 inches @ centerline 
N-2700 323+90 to 334+10 Outslope 4 inches in 10 feet 
N-2700 334+10 to 338+55 Crown 4 inches @ centerline 
N-2700 338+55 to 354+25 Outslope 4 inches in 10 feet 
N-2700 354+25 to 359+45 Crown 4 inches @ centerline 
N-2708 0+00 to 16+30 Outslope 4 inches in 10 feet 
N-2709 0+00 to11+45 Outslope 4 inches in 10 feet 
N-2760 0+00 to 35+10 Outslope 4 inches in 10 feet 
N-2790 0+00 to 44+65 Outslope 4 inches in 10 feet 
N-2791 0+00 to 15+05 Outslope 4 inches in 10 feet 
N-2792 0+00 to 24+40 Outslope 4 inches in 10 feet 
S-1400 160+10 to 269+40 Crown 4 inches @ centerline 
S-1408 0+00 to 21+50 Outslope 4 inches in 10 feet 
S-1409 0+00 to 13+60 Outslope 4 inches in 10 feet 
S-1420 0+00 to 43+55 Outslope 4 inches in 10 feet 
S-1426 0+00 to 24+55 Outslope 4 inches in 10 feet 
S-1427 0+00 to 30+45 Outslope 4 inches in 10 feet 
S-1428 0+00 to 8+80 Outslope 4 inches in 10 feet 
S-1440 0+00 to 63+45 Outslope 4 inches in 10 feet 
S-1442 0+00 to 19+90 Outslope 4 inches in 10 feet 
S-1443 0+00 to 24+80 Outslope 4 inches in 10 feet 
S-1444 0+00 to 33+20 Outslope 4 inches in 10 feet 
S-1460 0+00 to 32+20 Outslope 4 inches in 10 feet 
S-1470 0+00 to 5+60 Outslope 4 inches in 10 feet 

 
6.1-2 

Berms shall be removed from road shoulders to permit escape of runoff. 
 
 

SECTION 6.7: DRAINAGE: ROLLING DIPS 
 
6.7-1 

On the following roads rolling dips shall be constructed in accordance with the Rolling 
Dip Detail sheet at locations as specified on the Rolling Dip List. ROLLING DIPS 
SHALL BE INSTALLED AT THE TIME OF CONSTRUCTION AND SHALL BE 
CONTINUOUSLY MAINTAINED IN AN OPERABLE CONDITION.  Rolling dips 
shall be installed with a crawler tractor.  Use of other equipment shall not be permitted 
without prior written approval of the Contract Administrator. 

 
Road Stations

S-1408 0+00 to 21+50 
S-1409 0+00 to 13+60 
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SECTION 9 - ROAD AND LANDING CLOSURES/DEACTIVATION 
 

SECTION 9.2 - ROAD AND LANDING DEACTIVATION: ROAD CLOSURE 
 
9.2-1 

On the following roads, closure shall consist of: 
-outsloping the surface at a minimum of 4 percent; 
-ripping the surface to a minimum depth of 8 inches; 
-constructing undrivable water bars in conformance with the attached "Drivable Water 
Bar Detail" at a spacing which will produce a vertical drop of no more than 30 feet 
between water bars and with a maximum spacing of 300 feet; 
-skewing water bars at least 30 degrees from perpendicular on roads in excess of 3 
percent grade; 
-scatter slash on road surface. 

 
Road Stations

C-2009 0+00 to 26+25 
N-2708 0+00 to 16+30 
N-2709 0+00 to 11+45 
N-2790 0+00 to 44+65 
N-2791 0+00 to 15+05 
N-2792 0+00 to 24+40 
S-1408 0+00 to 21+50 
S-1409 0+00 to 13+60 
S-1426 0+00 to 24+55 
S-1427 0+00 to 30+45 
S-1428 0+00 to 8+80 
S-1442 0+00 to 19+90 
S-1443 0+00 to 24+80 
S-1444 0+00 to 33+20 
S-1460 0+00 to 32+20 
S-1470 0+00 to 5+60 

 
9.2-2 

On the following roads, Undrivable Water Bars shall be constructed in accordance with 
the Undrivable Water Bar Detail sheet. 

 
Road Stations

S-1408 0+50, 1+00 
S-1409 0+50, 1+00 
S-1427 0+50, 1+00 
S-1442 0+50, 1+00 
S-1460 0+50, 1+00 
S-1470 0+50, 1+00 
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9.2-3 
On the following roads, closure shall consist of:  
Revegetation of landings, cut slopes, road surface and fill slopes.  Application rate shall 
be 35 lbs of seed mix per acre and 60 lbs. of fertilizer per acre.  Seed mix shall be: 
intermediate wheatgrass 10 lbs. per acre, smooth brome 10 lbs. per acre, hard fescue 10 
lbs. per acre.  Seed shall be certified.  Fertilizer shall be 16-16-16 or other fertilizer as 
approved in writing by the Contract Administrator.  Seed and fertilizer shall be applied 
between October 1 and November 15. 

 
Road Stations Estimated Quantity*

C-2009 0+00 to 26+25 53 lbs seed / 91 lbs fertilizer 
N-2708 0+00 to 16+30 33 lbs seed / 56 lbs fertilizer 
N-2709 0+00 to 11+45 23 lbs seed / 40 lbs fertilizer 
N-2790 0+00 to 44+65 90 lbs seed / 154 lbs fertilizer
N-2791 0+00 to 15+05 31 lbs seed / 52 lbs fertilizer 
N-2792 0+00 to 24+40 49 lbs seed / 84 lbs fertilizer 
S-1408 0+00 to 21+50 44 lbs seed / 74 lbs fertilizer 
S-1409 0+00 to 13+60 28 lbs seed / 47 lbs fertilizer 
S-1426 0+00 to 24+55 30 lbs seed / 51 lbs fertilizer 
S-1427 0+00 to 30+45 61 lbs seed / 105 lbs fertilizer
S-1428 0+00 to 8+80 18 lbs seed / 30 lbs fertilizer 
S-1442 0+00 to 19+90 40 lbs seed / 69 lbs fertilizer 
S-1443 0+00 to 24+80 50 lbs seed / 85 lbs fertilizer 
S-1444 0+00 to 33+20 67 lbs seed / 114 lbs fertilizer
S-1460 0+00 to 32+20 39 lbs seed / 67 lbs fertilizer 
S-1470 0+00 to 5+60 7 lbs seed / 12 lbs fertilizer 

*Quantities are estimate only.  Actual quantities may vary and are the responsibility of  
the Contractor. 

 



TYPICAL SECTION SHEET 
 
 
 

 
 

 

NOTE: CLEARING LIMITS 
POSTED WITH RIGHT OF WAY 
TAGS AND YELLOW FLAGGING. 
 IF NOT POSTED, 5’ BEYOND 
TOP OF CUT OR TOE OF FILL. 

ROAD CO

C-2000 
 

C-2009 
 

N-2700 
N-2700 

 
N-2708 

 
N-2709 

 
N-2760 

 
N-2790 

 
N-2791 

 

Naneum Ridg
Contract # 30
 NSTRUCTION/
 

FROM 
STATION 

TO 
STATION 

TOLERANCE 
CLASS 

SUBGRADE 
WIDTH 

S 

CROWN 
INCHES @ 

CENTERLINE 

OUTSLOPE 
 INCHES IN 

10 FEET 

ROAD 
WIDTH 

R 

DITCH 
WIDTH   DEPTH 

W                D 

GRUBBING 
LIMITS 

G1       G2 

CLEARIING 
LIMITS 

C1      C2 

TURNOUT 
TAPER   LENGTH   WIDTH 

T               L              W 

COMMENTS 

         PURCHASER 0+00 50+70 16’ 4”   3’ 1’ N/A N/A    
                  

              PURCHASER 0+00 26+25 12’ 4” 3’ 1’ SEE NOTE POSTED Ditch Left 2+55–4+45
                  

                PURCHASER 0+00 359+45 14’ 4” 3’ 1’ N/A N/A See 6.1-1
                PURCHASER 289+60 359+45 14’ 4” N/A N/A See 6.1-1

                
                PURCHASER 0+00 16+30 12’ 4” N/A N/A

                
                PURCHASER 0+00 11+45 12’ 4” N/A N/A

                
                PURCHASER 0+00 35+10 12’ 4” N/A N/A

                
               PURCHASER 0+00 44+65 12’ 4” 3’ 1’ N/A N/A Ditch right 33+25-

35+65 
                

                PURCHASER 0+00 15+05 12’ 4” N/A N/A

e F I Sorts Timber Sale 
-077327 
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TYPICAL SECTION SHEET 
 
 

 
 
 

 

NOTE:  CLEARING LIMITS 
POSTED WITH RIGHT OF WAY 
TAGS AND YELLOW FLAGGING. 
 IF NOT POSTED, 5’ BEYOND 
TOP OF CUT OR TOE OF FILL. 

ROAD  CONSTRUCTION/
 

FROM 
STATION 

TO 
STATION 

TOLERANCE 
CLASS 

SUBGRADE 
WIDTH 

S 

CROWN 
INCHES @ 

CENTERLINE 

OUTSLOPE 
 INCHES IN 

10 FEET 

ROAD 
WIDTH 

R 

DITCH 
WIDTH    DEPTH 

W                D 

GRUBBING 
LIMITS 

G1       G2 

CLEARIING 
LIMITS 

C1      C2 

TURNOUT 
TAPER    LENGTH    WIDTH 

T               L              W 

COMMENTS 

N-2792           PURCHASER 0+00 24+40 12’  4”    N/A N/A   
                   

S-1400                 PURCHASER 160+10 269+40 14’ 4” 3’ 1’ N/A N/A
                   

S-1408                 CONSTRUCTION 0+00 21+50 C 12’ 4” SEE NOTE POSTED
                 

S-1409                 CONSTRUCTION 0+00 13+60 C 12’ 4” SEE NOTE POSTED
                 

S-1420                 PURCHASER 0+00 28+25 12’ 4” N/A N/A
S-1420                 PURCHASER 28+25 30+80 12’ 4” N/A N/A
S-1420                 PURCHASER 30+80 43+55 12’ 4” N/A N/A

                  
S-1426                 PURCHASER 0+00 1+00 12’ 4” N/A N/A
S-1426                 PURCHASER 1+00 24+55 12’ 4” N/A N/A

                 
S-1427                 PURCHASER 0+00 25+65 12’ 4” N/A N/A
S-1427                 PURCHASER 25+65 30+45 12’ 4” N/A N/A
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TYPICAL SECTION SHEET 
 
 

 
 
 

 

NOTE:  CLEARING LIMITS 
POSTED WITH RIGHT OF WAY 
TAGS AND YELLOW FLAGGING. 
 IF NOT POSTED, 5’ BEYOND 
TOP OF CUT OR TOE OF FILL. 

ROAD  CONSTRUCTION/
 

FROM 
STATION 

TO 
STATION 

TOLERANCE 
CLASS 

SUBGRADE 
WIDTH 

S 

CROWN 
INCHES @ 

CENTERLINE 

OUTSLOPE 
 INCHES IN 

10 FEET 

ROAD 
WIDTH 

R 

DITCH 
WIDTH    DEPTH 

W                D 

GRUBBING 
LIMITS 

G1       G2 

CLEARIING 
LIMITS 

C1      C2 

TURNOUT 
TAPER    LENGTH    WIDTH 

T               L              W 

COMMENTS 

S-1428           PURCHASER 0+00 8+80 12’  4”    N/A N/A   
                   

S-1440                 PURCHASER 0+00 63+45 12’ 4” N/A N/A
                   

S-1442                 PURCHASER 0+00 19+90 12’ 4” N/A N/A
                 

S-1443                 PURCHASER 0+00 7+70 12’ 4” N/A N/A
S-1443                 PURCHASER 7+70 24+80 12’ 4” 3’ 1’ N/A N/A Ditch right

11+55-13+00 
                 

S-1444                 PURCHASER 0+00 33+20 12’ 4” N/A N/A
                 

S-1460                 PURCHASER 0+00 32+20 12’ 4” N/A N/A
                 

S-1470                 PURCHASER 0+00 5+60 12’ 4” N/A N/A
                 

 

Naneum Ridge F I Sorts Timber Sale 
Contract # 30-077327 

13 of 20  



 

 

Naneum Ridge F I Sorts Timber Sale 
Contract # 30-077327 

14 of 20  



 
 

Naneum Ridge F I Sorts Timber Sale 
Contract # 30-077327 

15 of 20  



 

Naneum Ridge F I Sorts Timber Sale 
Contract # 30-077327 

16 of 20  



 
 

Naneum Ridge F I Sorts Timber Sale 
Contract # 30-077327 

17 of 20  



5 FEET MIN
BEYOND DITCH

15 FEET MIN
ABOVE ROAD 
CENTERLINE5 FEET MIN

BEYOND
ROAD EDGE

BRUSHING DETAIL

(OR EDGE OF
ROAD IF NO

DITCH)
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TURNOUT LIST 
 

ROAD # BEGIN L-STATION END L- STATION TURNOUT WIDTH FULL WIDTH LENGTH TAPER LENGTH REMARKS
S-1408        14+20 15+20 10’ 50’ 25’ Turnout Left

       
 

ROLLING DIP LIST 
 

Road L-Station Remarks
S-1408 0+55 CONSTRUCT ROLL DIP AS PER DETAIL 
S-1408 14+55 CONSTRUCT ROLL DIP AS PER DETAIL 
S-1408 16+25 CONSTRUCT ROLL DIP AS PER DETAIL 

Naneum
Contract # 30-077327 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
FOREST ACCESS ROAD 

MAINTENANCE SPECIFICATIONS 
 

A.  Cuts and Fills 
1. Maintain slope lines as constructed.  Remove slides from the ditches and 

roadway.  Replace fills to 1 1/2:1 slopes with selected material or as directed.  
Remove overhanging material from the cut slopes. 

2. Material from slides or other sources requiring removal shall not be deposited in 
streams or at locations where it will erode into streams or water courses. 

3. Undesirable slide materials and debris shall not be mixed into the surface 
material. 

 
B.  Surface 

1. Grade and shape the road surface, turnouts, and shoulders to the original crown, 
inslope or outslope as directed to provide suitable traveled surface and surface 
water runoff in an even, unconcentrated manner. 

2. Blading must not undercut the backslope at the bottom of the ditchline or cut 
into geotextile fabric on the road. 

3. If required in writing by the SE Region Engineer, water shall be applied as 
necessary to abate dust. 

4. Desirable surface material shall not be bladed off the roadway. 
5. Replace surface material lost or worn away.  
6. Remove berms except as directed by the State. 
7. Barrel spread soft spots to prevent degradation of geotextile. 

 
C.  Drainage 

1. Keep ditches and drainage channels at outlets and inlets of culverts clear of 
obstructions and functioning as intended. 

2. Inspect and clean culverts at least monthly, with additional inspections during 
storms and periods of high runoff.  This must be done even during periods of 
inactivity. 

3. Add stable material at the outlet end of the cross drain culvert as needed to 
stabilize the soil. 

4. Headwalls:  maintain to the road shoulder level with material that will resist 
erosion. 

5. Prevent sediment bearing surface runoff from entering live streams. 
 

D.  Structures 
Repair bridges, culverts, cattle guards, fences, and other road structures to the 
condition required by the construction specifications. 

 
E.  End of Season 

Do maintenance work to minimize damage from the elements such as blading to insure 
correct runoff, ditch, and culvert cleaning and water bars. 

 
F.  Debris 

Remove fallen timber, limbs, and stumps from the slopes or roadway. 
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Exhibit E 
 

Contract Harvesting 
Statement of Qualifications For 

Naneum Ridge FI Contract Harvest Timber Sale 
 
This form must be completely filled out and signed by submittor to qualify for evaluation.  
Attach additional sheets if necessary. 
 

SECTION 1.  GENERAL INFORMATION  
 

Submittor Name 
 
Company Name  

Company Owner Name 
 
Company Mailing Address (Street, City, State, Zip Code) 
 
 

 
 
 

Telephone Number(s)                                                               Fax Number(s)  

E-Mail Address 

 

 

 
 

SECTION 2.  FINANCIAL INFORMATION   (Mandatory to achieve eligible bidder status) 
 
A. Provide proof of your ability to attain bonding as described in clause P-91 of the Harvesting 

Contract.  If proof of bonding, such as a letter from bank or bonding Co. is not provided, 
candidate is disqualified.  

B.  Attach a current Business Profile Report (Credit Report dated within the last 30 days).  If credit 
report is not provided, candidate is disqualified. (Financial information will be returned after 
SOQs for this project have been evaluated) 

C.  Attach a statement of profitability or declaration indicating your firm’s profitability status for each 
of the previous three years.  If candidate is unable to show a profit for any of the previous 3 
years, candidate is disqualified. 

 
 



D. Answer each of the following questions.  If ‘yes’ to any, attach an explanation including date and 
circumstances. 

Have you ever filed Chapter 11 Bankruptcy?   
Yes  No  

Have you defaulted on a loan or harvesting contract in the past five years?   
Yes  No  

Have you had any log liens placed upon you in the past five years?   
Yes  No  

Have you experienced any foreclosures in the past five years?   
Yes  No  
 

 
 

SECTION 3.  EQUIPMENT AND WORK PLAN   (Mandatory to achieve eligible bidder 
status) 

 
SPECIAL REQUIREMENTS: This project will require the harvest and delivery of a large 
amount of timber in a relatively short operating window. It is imperative that the successful 
harvester has the ability and resources available to complete this project within the anticipated 
work schedule as described earlier in this RFSOQ. 
 
SECTION 3A: Statement of Available Resources and Work Plan 
 

Attach a written ‘Statement of Available Resources and Work Plan’ that describes the 
resources you have at your disposal and demonstrates that you have the ability to 
complete the project within the estimated project schedule.  Your statement must 
provide a time-line indicating your estimated rate of log deliveries to the state’s 
designated log purchaser locations.  Your written statement must also describe your 
plan to achieve any special work requirements mentioned above.   

 
SECTION 3B: Equipment List 
 

List in the form below all equipment available for use on this harvesting contract 
including road building machinery and subcontractor equipment.   

 
The evaluation committee will use this information to determine whether the Harvester has the 
needed equipment and capacity to complete the required work.  If Harvester has not listed the 
required equipment and provided a written statement describing the harvester’s capabilities to 
complete this project within the estimated project schedule, it will be determined that they are 
unable to do the work and will be disqualified from further consideration, unless an adequate 
equipment substitution, as determined by the State, is provided. 
 

 
 
 
 

 
 



EQUIPMENT LIST 
 
***  Asterisks and bolded text  *** indicate required equipment 
 

 Function  Make, Model and Number of Pieces of Equipment  

Communications  

Compactor  

De-limber(s)  

Dozer(s)* Minimum of 1 needed to meet harvest requirements. 

Dump Truck(s)  

Single Grip (Cut-to-
Length) Harverster(s)* 

Minimum of 5 needed to meet harvest requirements. 

Feller Buncher(s)  

Fire Truck(s)  

Forwarder(s)* Minimum of 2 needed to meet harvest requirements. 

Frontend Loader(s)  

Grader* Minimum of 1 needed to meet harvest requirements. 

Grapple Cat(s)  

Grinder/Chipper  

Hand Fallers  

Harvester(s)  

Helicopter(s)  

Highlead Cable Yarder(s)  

Locking Carriage(s)  

Log Truck(s)* Minimum of 10 needed to meet harvest requirements. 

Lowboy/Flatbed Trailer(s)  

Motorized Carriage(s)  

Processor (s), (Cut to length)  

Rock Drill  

Rock Crusher  

Rubber Tired Skidder(s)  

 
 



Self Loader(s)  

Shovel/Excavator(s)  

Skidder(s)-Line Yarding 
Capability 

 

Skyline Yarder(s)  

Tracked Skidder(s)  

Other Equipment  

 
 

SECTION 4.  EXPERIENCE    
 

SECTION 4A.  BUSINESS EXPERIENCE UNIQUE TO EACH HARVEST TYPE  
 

***  Asterisks and bolded text  ***  indicate project required harvest types. Include all 
harvest types and experience to maximize experience points. 
 

 Total number of years in the timber harvesting business?  
 

Harvest Type Total Years 
Experience Harvest Type Total Years 

Experience 
Ground Based Clearcutting  Multi-span Cable   
Ground Based 
Thinning/Partial Cutting* 5 Pole Harvest  

Cable Clearcutting  Aerial Clearcutting or Thinning 
(Helicopter or Balloon)  

Cable Thinning/Partial Cuttting     
 
SECTION 4B.  CONTRACTING EXPERIENCE OTHER THAN DNR [federal, state (non-DNR), 
county, city, private, etc.]  
 
 (Non-DNR experience) 
 

Firm or Government Agency Number of Sales/Duties Performed 
Federal  
State (other than DNR)  
County  
City  
Tribal  
Private  
Other  

 
 

 
 



SECTION 4C.  DEPARTMENT OF NATURAL RESOURCES  CONTRACTING EXPERIENCE  
 
List the DNR sales in which you have performed harvest activities and what those activities 
were.  Indicate if DNR Contract Harvest sale. 

Name of DNR Sale Harvest Activity Performed 
  
  
  
  
  
  
  
  
  
  

 
 

SECTION 5.  USE OF SUBCONTRACTORS  
 

If subcontractors will be used to perform any operations required in the Harvesting Contract list 
the function, Subcontractor name and years of experience performing the function. 
 

Operation (i.e., road 
building, falling, 

hauling, etc.) 

Subcontractor Name 
(List the name of the Company or Person expected 

to perform the work) 

Total Years of 
Experience 

   

   

   

   

   

 
 
 
 
 
 

SECTION 6.  SAFETY & REGULATORY COMPLIANCE  
 
A.  List any L&I violations you or your subcontractors have had within the past 24 months including 
date, type of violation, citation number and penalty.  Information provided will be verified with the 
Department of Labor and Industries.  
 
 

 
 



 
 
B.  List any Forest Practices violations you or your subcontractors have had within the last 24 months 
including date, type of violation, citation number and penalty. Information provided will be verified 
with the Department of Natural Resources. 
 
 

 

 
 

SECTION 7.  REFERENCES   
Please list the following references including individual name, company name, addresses and 
phone numbers. Information must be current and valid. (References must be available within 1 
week of SOQ deadline date) 
At least three of the listed references will be contacted. 
 
1.  The last three firms or agencies that contracted with you: 
a. 

 

b. 

 

c. 

 

 
2.  Three firms you have manufactured logs for: 
a. 

 

b. 

 

c. 

 

 
3.  Last three DNR contract administrators you have worked for: 
a. 

 

b. 

 

 
 



c. 

 

 
 

SECTION 8.  LOGGING ASSOCIATIONS  
 
List organizations your company maintains membership with, accreditations and/or 
certifications. 
 
 
 

 

 

 
I certify that information contained in this Statement of Qualifications and the attachments are 
true and correct.  I also understand that all information is subject to public disclosure as defined 
by RCW 42.17.250 to 42.17.340 “Public Records.”  
 
 
_______________________________________   _____________________ 
Signature of Authorized Representative   Date 
 

 
 



EXHIBIT F 
 
 

CHECKLIST OF SOQ REQUIREMENTS  
 
 
_____ Statement of Qualifications (SOQ) included all required sections:  Letter of Submittal, 

attachments. 
 
_____ Letter of Submittal and SOQ signed by a person authorized to legally obligate the 

Candidate Harvester, including therein all the requirements stated under Letter of 
Submittal of the RFSOQ. 

 
_____ Four copies of the SOQ were submitted. 
 
_____ SOQ submitted on or before 4:30 p.m. on Friday, September 15, 2006. 
 
_____ Candidate Harvester has a minimum of 5 years experience in ground based thinning 

operations.    
 
_____ Candidate Harvester is licensed to do business in the state of Washington. 
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